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SECTION 00100 
 

NOTICE TO BIDDERS 
CITY OF SALEM, MA 

ROADWAY PAVEMENT REHABILITATION PROJECT 

CONTRACT NO.  S-48 

 
The City of Salem, Massachusetts, acting through its Purchasing Agent invites sealed bids for 
"Roadway Pavement Rehabilitation Project, Contract No. S-48", in accordance with the Contract 
Documents prepared by the City of Salem, Engineering Department, 120 Washington Street, 4th 
Floor, Salem, MA 01970.   
 
Bids will be received at: City of Salem 
    Purchasing Department 
    City Hall, 2nd Floor 

93 Washington Street 
    Salem, MA  01970 
 
   
until 2:00 PM local time on Thursday, July 13th, 2017, at which time and place, said Bids will be 
publicly opened and read aloud. 
 
The location, general characteristics, and principal details of the Work are indicated in a set of 
drawings, entitled "City of Salem, Roadway Rehabilitation Project, Contract S-48". 
 
The work in this Contract includes, but is not limited to: 

• Pavement rehabilitation including milling and overlay, and 

• Pavement reconstruction 

• Construction of cement concrete and asphalt sidewalks 

• Installation of new asphalt curb 

• Removal and resetting of granite curb 

• Structure casting adjustments as required. 

• Installation of pavement markings. 
 
Bids shall be on a Unit Price basis. 
 
The Time of Completion for this project shall be 90 days from the Contractor’s receipt of a 
Notice to Proceed, which is expected to be issued in August, 2017. 
 
Bid Security:  Certified, treasurer's or cashier's check or bid bond made payable to the City of 
Salem in the sum of five (5) percent of the Total Bid is required. 
 
Contract Documents may be examined and obtained on or after Wednesday,  
June 28, 2017 at the Purchasing Department, City Hall, 2nd Floor, 93 Washington Street, Salem, 
MA upon payment in the amount of Fifty ($50.00) dollars for each set.  Payment shall be by 
certified check, company check or money order payable to the City of Salem. 
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Bidders requesting Contract Documents to be mailed to them shall include a separate, non-
refundable mailing fee in the amount of Twenty-Five Dollars ($25) for each set.  Payment shall 
be by corporate check, treasurer’s check or cashier’s check payable to City of Salem.  The City 
of Salem is not responsible for delivery of any mailed or delivered documents or delivery of said 
documents within the prescribed time set for the receipt of bids. 
 
The selected contractor shall furnish a performance bond and a payment bond in amount at least 
equal to one hundred percent (100%) of the contract price. 
 
This project shall be funded by using Chapter 90 reimbursement from MassDOT and local funds 
available from the City. 
 
All Bids for this project are subject to applicable bidding laws of Massachusetts, including 
General Laws Chapter 30, Section 39M as amended. 
 
Direct all inquiries to Whitney Haskell, Purchasing Agent at 978.619.5696 or email at 
WHaskell@salem.com. 
 
Attention of bidders is particularly called to the requirements as to conditions of employment to 
be observed and minimum wage rates to be paid under the contract as determined by the 
Department of Workforce Development under the provisions of the Massachusetts General Laws 
Chapter 149, Section 26-27D, inclusive, as amended.  It is the responsibility of the contractor, 
before bid opening, to request if necessary, any additional information on Minimum Wage Rates 
for those trades people who may be employed for the proposed work under this contract. 
 
No Bidder may withdraw his bid within Ninety (90) days after the actual date of the opening 
thereof. 
 
An award will not be made to a Contractor who is not properly equipped to undertake and 
complete the work. Bids which do not include a properly completed “Affidavit” pertaining to the 
Non-Collusion, etc., will be declared ineligible.   
 
The Owner and Engineer, being considered the sole and only judge, reserves the right to waive 
any informality in, or to reject, any or all bids, should the Owner deem it to be in the Owner's 
best interest to do so. 
 

       City of Salem, MA 

Purchasing Department 
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SECTION 00200  
 

INFORMATION FOR BIDDERS 
CITY OF SALEM, MASSACHUSETTS 

ROADWAY PAVEMENT REHABILITATION PROJECT 
CONTRACT NO. S-48 

 
The foregoing, Notice to Bidders, a copy of which has been published or posted according to law, 
and the "General Requirements and Covenants", under Division 1 of the 1995 Standard 
Specifications for Highways and Bridges shall constitute the "Information to Bidders".  Attention is 
directed particularly to the following quotations from these sections which govern the preparation 
and submission of bids. 

 
1.01 Receipt and Opening of Bids 
1.02 Location and Work to be Done 
1.03 Contract Documents 
1.04 Payments for Documents 
1.05 Questions Regarding Documents 
1.06 Pre-Bid Conference 
1.07 Bidders to Investigate 
1.08 Information Not Guaranteed 
1.09 Conditions of Work 
1.10 Blank Form for Bid 
1.11 Withdrawal of Bids 
1.12 Bid Security 
1.13 Interested Parties to Contract 
1.14 Ability and Experience of Bidder 
1.15 Bids 
1.16 Comparison of Bids 
1.17 Items and Indeterminate Items 
1.18 Reduction in Scope of Work 
1.19 Contract Bonds 
1.20 Power of Attorney 
1.21 Execution of Agreement 
1.22 Insurance Certificates 
1.23 Time for Completion and Liquidated Damages 
1.24 Laws and Regulations 
1.25 Work on State, Municipal, and Private Property 
1.26 State Sales and Use Tax 
1.27 Manufacturer's Experience 
1.28 Protection of Lives and Health 
1.29 Nondiscrimination in Employment 
1.30 Sequence of Operations 
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1.01 RECEIPT AND OPENING OF BIDS 

A. The City of Salem, Massachusetts, herein called the Owner, acting through its 
Purchasing Agent invites sealed bids for “Roadway Pavement Rehabilitation Project, 
Contract No. S-48” in accordance with the Contract Documents prepared by the City 
of Salem, Engineering Department, 120 Washington Street, 4th Floor, Salem, MA 
01970. 

B. Such Bids, submitted in sealed envelopes plainly marked in the upper left hand corner 
with the Bidder’s name and address, plainly marked in the lower left hand corner with 
the date and time of opening, addressed to: 

    City of Salem, Massachusetts, Purchasing Department 
   93 Washington Street, 2nd Floor 

City Hall 
   Salem, MA 01970 
   Attention: Whitney Haskell – Purchasing Agent 
 
  Endorsed:  “Roadway Pavement  Rehabilitation Project,  
      Contract No. S-48” 
 

 Delivered by: 2:00 P.M. local time on July 13, 2017, at which time and place, 
said Bids will be publicly opened and read aloud. 

 

C. The Owner may consider informal, any bid not prepared and submitted in accordance 
with the provisions hereof and may waive any informalities in or reject any and all 
Bids. Conditional or qualified Bids will not be accepted. Any Bid received after the 
time and date specified shall not be considered. Should there be reasons why the 
Contract cannot be awarded within the specified period; the time may be extended by 
mutual agreement between the Owner and the Bidder. 

1.02 LOCATION AND WORK TO BE DONE 

A. The location, general characteristics, and principal details of the Work are indicated 
in a set of figures in the appendix of these Specifications, entitled “Roadway 
Pavement Rehabilitation Project, Contract No. S-48”. 

B. Additional drawings showing details in accordance with which the Work is to be 
done will be furnished from time to time by the Engineer, if found necessary, and 
shall then become part of the Specifications. 

C. The Contractor shall furnish all labor, services, materials, equipment, plant 
machinery, apparatus, appliances, tools, supplies and all other things necessary to 
perform all work required for the completion of each item of the Work and as herein 
specified. 
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D. The Work to be done and paid for under any item shall not be limited to the exact 
extent mentioned or described, but shall include all incidental work necessary or 
customarily done for the completion of that item. 

1.03 CONTRACT DOCUMENTS 

A. The Contract Documents, INFORMATION FOR BIDDERS, SPECIFICATIONS, 
and forms for BID, AGREEMENT, and BONDS, may be examined and obtained at 
the City of Salem’s Purchasing Department, 93 Washington Street, 2nd Floor, City 
Hall, Salem, MA 01970.  

1.04 PAYMENT FOR DOCUMENTS 

A. Contract Documents may be examined and obtained at the Purchasing Department, 
upon payment in the amount of Fifty ($50.00) Dollars for each set.  Payment shall be 
by certified check, company check, or money order payable to the City of Salem. 

B. A deposit, in the amount as specified in Section 00100, NOTICE TO BIDDERS, in 
cash or check payable to City of Salem will be required on each set of Contract 
Documents taken. Such deposits will be refunded to all bidders and non-bidders upon 
the return of said documents in good and unmarked condition within 10 days after the 
date of opening of general bids. 

C. To ensure refund of the deposit, Contract Documents (except documents submitted by 
bidders) must be returned to the Purchasing Department unmarked and in good 
condition and be accompanied by a letter of transmittal. 

 

1.05 QUESTIONS REGARDING DOCUMENTS 

A. In general, no answer will be given to prospective bidders in reply to an oral question 
of the intent or meaning of the Contract Documents, or the equality or use of products 
or methods other than those designated or described in the Specifications. Any 
information given to bidders other than by means of the Contract Documents, 
including Addenda, as described below, is given informally, for information and the 
convenience of the bidder only and is not guaranteed. The bidder agrees that such 
information shall not be used as the basis of nor shall the giving of any such 
information entitle the bidder to assert any claim or demand against the Owner or the 
Engineer on account thereof. 

B. To receive consideration, such questions shall be submitted in writing or faxed to the 
City of Salem, Purchasing Agent, City of Salem, Massachusetts, Purchasing 
Department, 93 Washington Street, 2nd Floor, City Hall, Salem, MA 01970, 
Telephone No. (978) 619-5695, Fax No. (978) 745-7461, at least seven calendar days 
before the established date for receipt of Bids. If the question involves the equality or 
use of products or methods, it must be accompanied by drawings, specifications or 
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other data in sufficient detail to enable the Engineer to determine the equality or 
suitability of the product or method. In general, the Engineer will neither approve nor 
disapprove particular products prior to the opening of Bids; such products will be 
considered when offered by the Contractor for incorporation into the Work. 

C. The Engineer will set forth as Addenda, which shall become a part of the Contract 
Documents, such questions received as above provided as in his sole judgment are 
appropriate or necessary and his decision regarding each. At least five days prior to 
the receipt of Bids, he will send a copy of these Addenda to those prospective bidders 
known to have taken out Contract Documents. 

D. The Contractor agrees to use the products and methods designated or described in the 
Specifications as amended by the Addenda. 

1.06 PRE-BID CONFERENCE 

A. There will not be a pre-bid conference for this project. 

1.07 BIDDERS TO INVESTIGATE 

A. At the time of the opening of bids each bidder will be presumed to have inspected 
the site and to have read and to be thoroughly familiar with the Contract Documents 
(including all addenda). The failure or omission of any bidder to examine any form, 
instrument, or document shall in no way relieve any bidder from any obligation in 
respect of his bid. 

B. Bidders must satisfy themselves by personal examination of the Work and by such 
other means as they may wish, as to the actual conditions there existing, the character 
and requirements of the Work and difficulties attendant upon its execution, and the 
accuracy of all estimated quantities stated in the Bid. 

1.08 INFORMATION NOT GUARANTEED 

A. All information given in Contract Documents relating to subsurface and other 
conditions, natural phenomena, existing pipes and other structures is from the best 
sources at present available to the Owner. All such information is furnished only for 
the information and convenience of bidders and is not guaranteed. 

B. It is agreed and understood that the Owner does not warrant or guarantee that the 
subsurface or other conditions, natural phenomena, existing pipes or other structures 
encountered during construction will be the same as those indicated in the Contract 
Documents. 

C. It is agreed further and understood that no bidder or Contractor shall use or be entitled 
to use any of the information made available to him or obtained in any examination 
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made by him in any manner as a basis of or ground for any claim or demand against 
the Owner or the Engineer, arising from or by reason of any variance which may exist 
between the information made available and the actual subsurface or other conditions, 
natural phenomena, existing pipes of other structures actually encountered during the 
construction work, except as may otherwise be expressly provided for in the Contract 
Documents. 

1.09 CONDITIONS OF WORK 

A. Each bidder must inform himself fully of the conditions relating to the construction 
and labor under which the work is now or will be performed; failure to do so will not 
relieve the successful bidder of his obligation to furnish all materials and all labor 
necessary to carry out the provisions of the Contract Documents and to complete the 
contemplated Work for the consideration set forth in his bid. Insofar as possible, the 
Contractor, in the carrying out of his work, shall employ such methods or means as 
will not cause any interruption of or interference with: the operation of the existing 
sewer; traffic; use of existing facilities and utilities; locations of existing utilities and 
structures affecting the work or other similar conditions at the site; character of 
equipment and facilities needed preliminary to and during prosecution of the work; 
requirements of owners and controlling authorities, having jurisdiction over the 
various lands, existing structures, facilities, and utilities; and all other conditions 
affecting the work to be done, and the labor and materials needed; and he shall make 
his bid in sole reliance thereon; and shall not, at any time after submission of a bid, 
assert that there was any misunderstanding in regard to the nature or amount of the 
work to be done. 

1.10 BLANK FORM FOR BID 

A. Each bid must be submitted on the prescribed form, accompanied by the Bid Security 
and any other requested information. All blank spaces for bid prices must be filled in, 
in ink or typewritten, both in words and numerical figures, and be signed by the 
bidder with his business address and place of residence. Where both written words 
and numerical figures are given, the written words shall apply in the event of conflict. 
All bids shall be prepared in conformity with, and based upon and submitted subject 
to, all requirements of the Specifications together with all addenda thereto. 

B. Bidders shall not remove and submit the Bid pages separate from the volume of 
Contract Documents, but shall submit their Bids bound with the complete volume of 
attached Contract Documents, including all pages correctly assembled. All erasures or 
other changes in the Bid must be properly initialed by an authorized representative of 
the Bidder. 

1.11 WITHDRAWAL OF BIDS 

A. Except as hereinafter in this subsection, otherwise expressly provided, once his Bid is 
submitted and received by the Owner for consideration and comparison with other 
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bids similarly submitted, the bidder agrees that he may not and will not withdraw it 
within Ninety (90) consecutive calendar days after the actual date of the opening of 
Bids. 

B. Upon proper written request and identification, Bids may be withdrawn only as 
follows: 

1. At any time prior to the designated time for the opening of Bids. 

2. Provided the Bid has not theretofore been accepted by the Owner, at any time 
subsequent to the expiration of the period during which the bidder has agreed not 
to withdraw his Bid. 

C. Unless a Bid is withdrawn as provided above, the bidder agrees that it shall be 
deemed open for acceptance until the AGREEMENT has been executed by both 
parties thereto or until the Owner notifies a bidder in writing that his Bid is rejected or 
that the Owner does not intend to accept it, or returns his Bid deposit. Notice of 
acceptance of a Bid shall not constitute rejection of any other Bid. 

1.12 BID SECURITY 

A. Each bid must be accompanied by a certified check on, or a treasurer's or cashier's 
check issued by, a responsible bank or trust company and payable to the order of the 
Owner, or by a bid bond prepared on the form of BID BOND attached hereto duly 
executed and acknowledged by the bidder, as Principal, and by a surety company 
qualified to do business in the Commonwealth of Massachusetts and satisfactory to 
the Owner, as Surety. The check or bid bond shall be in the sum of five (5) percent of 
the total bid and shall be enclosed in the sealed envelope containing the Bid. 

B. Each such check or bid bond may be held by the Owner as security for the fulfillment 
of the bidder's agreements as hereinabove set forth and as set forth in the BID. Should 
the bidder fail to fulfill such agreements, his bid check shall become the property of 
the Owner or if a bid bond was furnished, the bid bond shall become payable to the 
Owner, as liquidated damages; otherwise, the bid check shall be returned to the 
bidder as hereinafter provided, or if the security is a bid bond, the bid bond shall 
become null and void. 

C. Bid checks will be returned to all except the three lowest bidders within five days, 
Sundays and legal holidays excluded, after the opening of Bids, and to the three 
lowest bidders within five days, Sunday and legal holidays excluded, after the Owner 
and the accepted bidder have executed the AGREEMENT. In the event that the 
AGREEMENT has not been executed by both the accepted bidder and the Owner 
within 90 consecutive calendar days after the opening of Bids, the bid check will be 
returned promptly upon demand of any bidder who has not been notified of the 
acceptance of his Bid. 
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D. Bid checks accompanying Bids, which are rejected, will be returned within five days, 
Sundays and legal holidays excluded, after rejection. 

E. None of the three lowest Bids shall be deemed rejected, notwithstanding acceptance 
of any Bid, until the AGREEMENT has been executed by both the Owner and the 
accepted bidder. 

1.13 INTERESTED PARTIES TO CONTRACT 

A. The undersigned declares; that the only person interested in this Bid as principals are 
named herein as such; that no official of the Owner and no person acting for or 
employed by the Owner is interested directly or indirectly in this Bid, or in any 
contract which may be made under it, or in any expected profits to arise there from; 
that this Bid is made in good faith, without fraud, collusion or connection with any 
other person bidding or refraining from bidding for the same work; that he has 
examined carefully the said instructions and all other documents bound herewith  
relating to the Contract covered by this Bid and hereby makes them part of this Bid; 
that he has informed himself fully in regard to all conditions pertaining to the work 
and place where it is to be done; and that he has made his own examination and 
carefully checked his estimates for cost and from them makes this Bid. 

1.14 ABILITY AND EXPERIENCE OF BIDDER 

A. No award will be made to any bidder who cannot satisfy the Owner that he has 
sufficient ability and experience in this class of work and sufficient capital and plant 
to enable him to prosecute and complete the Work successfully within the time 
named. The Engineer and the Owner may make such investigation as they deem 
necessary to determine the ability of the bidder to perform the work; and the bidder 
shall furnish to the Engineer and the Owner all such information and data for this 
purpose as the Engineer and the Owner may request. 

B. The Owner reserves the right to reject any bid if the evidence submitted by, or 
investigation of, such bidder fails to satisfy the Owner that such bidder is properly 
qualified to carry out the obligations of the Contract and to complete the Work 
contemplated therein within the time stated. The Owner's decision or judgment on 
these matters shall be final, conclusive, and binding for all parties involved. 

1.15 BIDS 

A. The Owner reserves the right to waive any informalities in, or to reject any or all Bids 
which in its sole judgment are either incomplete, conditional, obscure, or not 
responsive or which contain additions not called for, erasures not properly initialed, 
alternative, or similar irregularities, or the Owner may waive such omissions, 
conditions, or irregularities as he may feel appropriate. 
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B. Conditional bids will not be accepted. Bidder(s) will be disqualified if more than one 
proposal is received from an individual, firm, partnership, corporation or association, 
under the same or different names and such proposals will not be considered. 

C. The Owner reserves the right to reject any or all Bids, should the Owner deem it to be 
in the public interest to do so. 

1.16 COMPARISON OF BIDS 

A. Bids will be compared on the basis of the experience and competence of the bidders 
and on the basis of the totals of the quantities listed in the proposal under the 
enumerated items at the unit prices or lump sums bid for these items. The Contract 
will be awarded to the lowest responsive, responsible and eligible bidder as 
determined by the Owner and/or its authorized representatives or agents. However, 
the Owner may reject any and all bids if it is in the public interest to do so. 

B. The term, "Lowest responsive, responsible and eligible bidder," shall mean the bidder 
whose bid is the lowest of those bidders possessing the skill, ability and integrity 
necessary for the faithful performance of the Work; who shall certify that he is able to 
furnish labor that can work in harmony with all other elements of labor employed or 
to be employed in the work. 

C. Bids should be made on each separate item of work shown in the bid (proposal) with 
reasonable relation to the probable cost of doing the work included in such items. The 
Owner reserves the right to reject, wholly, any bid on which an item or items thereof 
are obviously unbalanced or appear to the Owner to be so unbalanced as to affect or 
to be liable to affect adversely any interests of the Owner. The attention of the bidder 
is called to the fact that unbalancing of bids may adversely affect the Contractor if 
certain portions for the Work are increased or decreased as provided in the Contract 
Documents. 

D. A bidder shall state the proposed price for the work by which the bids will be 
compared. This price is to cover the entire expenses incidental to the completion of 
the work in full conformity with the Contract and Specifications. In the event that 
there is a discrepancy between the unit prices and the extended totals, the unit prices 
shall govern. In the event that there is a discrepancy between the lump-sum or unit 
prices written in words and numerical figures, the prices written in words shall 
govern. No bid will be accepted which does not contain a unit price or lump sum as 
indicated for each of the applicable items enumerated in the proposal form. 

1.17 ITEMS AND INDETERMINATE ITEMS 

A. The Work to be done under this Contract has been divided into parts or items to 
enable each bidder to bid on different portions of the work in accordance with his 
estimate of their cost and so that the actual quantity of work executed under each item 
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may be paid for at the price bid for that particular item, even though such quantity is 
greater or less than the estimated quantity stated in the BID. 

B. The quantities listed in the bid (proposal) are approximate.  The Owner does not 
expressly or by implication represent that the actual amounts of work will even 
approximately correspond therewith, but does call particular attention to the 
uncertainty in the quantities of the work involved which can not be predicted in 
advance.  The work under certain items may be materially greater or less than those 
given in the Bid as may be necessary in the judgment of the Owner complete the 
work contemplated in the Contract.  Attention is particularly called to the fact that the 
quantity of work to be done under some bid items may be largely dependent on 
subsurface ground conditions encountered and, therefore, the quantities of work to be 
done under the various items may vary substantially from the estimated quantities or 
may even be omitted. 

C. Certain items in the BID cover classes of work of doubtful necessity or work for 
which it is impractical to estimate approximate quantities.  Such items have been 
marked “Indeterminate”.   

D. Only such quantities of the respective items of work actually performed and accepted 
will be paid for.  An increase or decrease in quantity for any item shall not be 
regarded as grounds for an increase or decrease in the bid prices. 

1.18 REDUCTION IN SCOPE OF WORK 

A. The Owner reserves the right to decrease the scope of the work to be done under this 
Contract and to omit any work in order to bring the cost within available funds. To 
this end, the Owner reserves the right to reduce the quantity of any items or omit all 
of any as set forth in the BID, either prior to executing the Contract or at any time 
during the progress of the Work. The Owner further reserves the right, at any time 
during the progress of the Work, to restore all or part of any items previously omitted 
or reduced. Exercise by the Owner of the above rights shall not constitute any ground 
or basis of claim for damages or for anticipated profits on the work omitted. 

1.19 CONTRACT BONDS 

A. The Bidder whose Bid is accepted agrees to furnish the Contract Bonds in the forms 
which follow in Section 00600, titled PERFORMANCE AND LABOR AND 
MATERIALS BONDS, each in the sum of the full amount of the Bid and/or Contract 
Price as determined by the Engineer, and duly executed and acknowledged by the 
said bidder as Principal and by a surety company qualified to do business under the 
laws of Massachusetts and satisfactory to the Owner, as Surety, for the faithful 
performance of the contract and payment for labor and materials. The premiums for 
such Bonds shall be paid by the Contractor. 
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B. Surety Companies executing the Contract Bonds must also appear on the U.S. 
Treasury Department's most current list of "Companies Holding Certificates of 
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring 
Companies" as published in Circular 570 (Amended) by the Audit Staff Bureau of 
Accounts. 

1.20 POWER OF ATTORNEY 

A. Attorneys-in-fact who sign Bid Bonds or Contract Bonds must file with each Bond a 
certified and effectively dated copy of their power of attorney. 

1.21 EXECUTION OF AGREEMENT 

A. The Bidder whose Bid is accepted will be required and agrees to duly  execute the 
AGREEMENT and furnish the required CONTRACT BONDS within the time limit 
stated in the BID after notification that the AGREEMENT is ready for signature. 

B. The Bidder whose Bid is accepted upon his failure or refusal to duly execute the 
AGREEMENT and furnish the required CONTRACT BONDS within the time limit 
stated in the BID, shall forfeit to the Owner as liquidated damages for such failure or 
refusal, the surety deposited with his BID. 

1.22 INSURANCE CERTIFICATES 

A. The Contractor will not be permitted to start any construction work until he has 
submitted certificates covering all insurances called for under that subsection of the 
AGREEMENT, titled "Insurance." The Contractor shall submit said certificates using 
the forms supplied by the Engineer under said subsection. 

1.23 TIME FOR COMPLETION AND LIQUIDATED DAMAGES 

A. The bidder must agree to commence work on or before the date specified in the 
written "NOTICE TO PROCEED" issued by the Owner, and/or Engineer acting on 
behalf of the Owner, and to fully complete the project within the time specified in 
Table A of the Agreement, after the date specified in the written "NOTICE TO 
PROCEED" as stipulated in Table A of the AGREEMENT.  The bidder must further 
agree to pay as liquidated damages to the Owner, the sum as specified in Table A of 
the Agreement for each consecutive calendar day thereafter as hereafter provided in 
the AGREEMENT. 

1.24 LAWS AND REGULATIONS 

A. The bidder's attention is directed to the fact that all applicable Federal and State laws, 
municipal ordinances, and rules and regulations or authorities having jurisdiction over 
construction of the project, shall apply to the Contract throughout, and shall be 
deemed to be included in the Contract the same as though herein written out in full. 
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1.25 WORK ON STATE, MUNICIPAL, AND PRIVATE PROPERTY 

A. Particular attention is hereby directed to the fact that portions of the Work included 
under this Contract will be done within the limits of properties that are State-owned, 
municipal-owned, or privately owned. The Contractor shall be responsible for 
coordinating the prosecution of the Work of this Contract with the property owner 
and for providing work in accordance with any additional requirements as specified 
herein. 

1.26 STATE SALES AND USE TAX 

A. Materials and equipment purchased for installation under this Contract are exempt 
from the Massachusetts Sales Tax. The Contractor shall file for exemption on behalf 
of the Owner with the Commonwealth of Massachusetts Department of Taxation as 
required by law. The exemption from the Sales Tax shall be taken into account by the 
Contractor during bidding. 

1.27 MANUFACTURER'S EXPERIENCE 

A. Wherever it may be written that an equipment manufacturer must have a specified 
period of experience with his product, equipment which does not meet the specified 
experience period may be considered by the Owner and/or Engineer if the equipment 
supplier or manufacturer is willing to provide a sufficient bond or cash deposit as 
determined by the Owner and/or Engineer for the duration of the specified time 
period which will guarantee full replacement of that equipment in the event of failure 
at no additional cost to the Owner. 

1.28 PROTECTION OF LIVES AND HEALTH 

A. The project is subject to all of the Safety and Health Regulations as promulgated by 
the United States Department of Labor (Title 29, Part 1926/1910 CFR, 1985 
revisions); the Contract Work Hours and Safety Standards Act (40 U.S.C. 327 et seq.) 
as supplemented by the Department of Labor Regulations (Title 29 CFR Part 5); and 
OSHA 2207, 1983 revisions; and all subsequent amendments thereto.   Contractors 
are urged to make themselves familiar with the requirements of these regulations. 

1.29 NONDISCRIMINATION IN EMPLOYMENT 

A. Contracts for work under this bid (proposal) will obligate the Contractors and 
subcontractors not to discriminate in employment practices. 

B. The Contractor will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, age, handicap, or national origin. 
The Contractor shall take affirmative action to ensure that applicants are employed 
and the employees are treated during employment without regard to their race, color, 
religion, sex, age, handicap, or national origin. Such actions shall include, but not be 
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limited to, the following: employment, upgrading; demotions, or transfers; 
recruitment or recruitment advertising, layoffs, or terminations; rates of pay or other 
forms of compensation; selection for training including apprenticeship; and 
participation in recreational and education activities. The Contractor agrees to post in 
conspicuous places available to employees and applicants for employment notice to 
be provided setting forth the provisions of this non-discrimination clause. The 
Contractor will in all solicitations or advertisements for employees placed by or on 
behalf on the Contractor state that all qualified applicants will receive consideration 
for employment without regard to race, color, religion, sex, age, handicap or national 
origin. The Contractor will cause the foregoing provisions to be inserted in all sub-
contracts for any work covered by this Contract so that such provisions will be 
binding upon each sub-contractor and upon sub-contracts for standard commercial 
supplies or raw materials. 

C. The Contractor shall keep such records and submit such reports concerning the racial 
and ethnic origin of applicants for employment and employees as the Owner may 
require as consistent with Federal and Commonwealth law. The Contractor agrees to 
comply with such rules, regulations, or guidelines as the Commonwealth of 
Massachusetts may implement these requirements.  

D. Successful bidders and Contractors must, if required, submit a list of all 
Subcontractors who will perform work on the project, and written signed statements 
from authorized agents of labor pools with which they will or may deal with for 
employees on the work, that they will affirmatively cooperate in or offer no hindrance 
to the recruitment, employment, and equal treatment of employees seeking 
employment and performing work under this Contract; or a certification as to when 
such agents or labor pools have failed or refused to furnish them, prior to award of the 
Contract. 

E. The successful bidder will be required to comply with Equal Opportunity 
Requirements and to abide by the prevailing wage rates for Public Work Projects for 
all employees on the job. It is the responsibility of Bidders to inform themselves as to 
the local labor conditions, overtime compensation, health and welfare contributions, 
labor supply and prospective changes or adjustment of wage rates. Information is 
available at the Department of Labor. 

F. The successful bidder must be prepared to comply with the provisions of the 
MASSHIGHWAY Document 00718, Document B00842, and Document B00843. 

1.30 SEQUENCE OF OPERATIONS 

A. The Contractor must submit to the Engineer within fourteen (14) calendar days after 
receipt of the Notice to Proceed for this Project, a sequence of operations, giving 
detailed plans and schedules of his operation during the Work. Said sequence of 
operations shall be reviewed and must be approved by the Owner and Engineer prior 
to the start of the Work. The Owner reserves the right to limit or, if found necessary 
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and/or required, delay construction, or certain activities thereof, in certain areas of the 
Contract should the Owner deem it to be in the public's best interest to do so. 

B. The Contractor shall have no claim for additional compensation or damage on 
account of any such delays and/or required sequence of operations. 

C. The Contractor shall maintain uninterrupted utility services at all times, and plan his 
work accordingly. 

D. The Contractor shall coordinate his activities with any other contract and/or 
contractor to complete the Work as detailed in the Specifications. 

END OF SECTION 
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SECTION 00300  
 

BID 
CITY OF SALEM, MA 

ROADWAY PAVEMENT REHABILITATION PROJECT 

CONTRACT NO.  S-48 

 

 

To the City of Salem, Massachusetts, herein called the "Owner", for 
“Roadway Pavement Rehabilitation Project, Contract No. S-48” 

 
The Undersigned, as a bidder herein referred to as singular and masculine, declares as follows: 
 

 (1) The only parties interested in this BID as Principals are named herein; 
 
 (2) this BID is made without collusion with any other person, firm, or corporation; 
 
 (3) no officer, agent, or employee of the Owner is directly or indirectly interested in this 

BID; 
 
 (4) he has carefully examined the site of the proposed Work and fully informed and satisfied 

himself as to the conditions there existing, the character and requirements of the proposed 
Work, the difficulties attendant upon its execution and the accuracy of all estimated 
quantities stated in this BID, and he has carefully read and examined the annexed 
proposed AGREEMENT and the Specifications and other Contract Documents therein 
referred to and knows and understands the terms and provisions thereof; 

 
 (5) he understands that information relative to subsurface and other conditions, natural 

phenomena, existing pipes and other structures (surface and/or subsurface) has been 
furnished only for his information and convenience without any warranty or guarantee, 
expressed or implied, that the subsurface and/or other conditions, natural phenomena, 
existing pipes and other structures (surface and/or subsurface) actually encountered will 
be the same as those in any of the other Contract Documents and he agrees that he shall 
not use or be entitled to use any such information made available to him through the 
Contract Documents or otherwise or obtained by him in his own examination of the site, 
as a basis of or ground for any claim against the Owner or the Engineer arising from or 
by reason of any variance which may exist between the aforesaid information made 
available to or acquired by him and the subsurface and/or other conditions, natural 
phenomena, existing pipes and other structures (surface and/or subsurface) actually 
encountered during the construction work, and he has made due allowance therefore in 
this BID; 

 
 (6) and he understands that the quantities of work tabulated in this BID or in the 

Specifications or other Contract Documents are only approximate and are subject to 
increase or decrease as deemed necessary by the Engineer; and he agrees that, if this BID 
is accepted he will contract with the Owner, as provided in the copy of the Contract 
Documents deposited in the office of the Engineer, this BID form being part of said 
Contract Documents, and that he will perform all the work and furnish all the materials 
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and equipment, and provide all labor, services, plant, machinery, apparatus, appliances, 
tools, supplies and all other things required by the Contract Documents in the manner and 
within the time therein prescribed and according to the requirements of the Engineer as 
therein set forth, and that he will take in full compensation therefore the total dollar 
amount tabulated from the actual measured quantities of said work and each unit or lump 
sum price stated in this BID as hereinafter set forth.  

 (Note:  All entries in the entire BID must be made clearly and in ink; price bid must be 
 written in both words and figures.) 
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Item  Estimated Brief Description: unit or lump-sum 
Number Quantity price bid in both words and figures.  Total in Figures  
 
120.10  720  Unclassified Excavation, 
  CY   per cubic yards 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
129.00  65,500  Asphalt Pavement Excavation by Cold 
  SY  Planer, per square yards 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
151.00  330  Gravel Borrow, 
  CY  per cubic yards 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
156.00  45  Crushed Stone, 
  TON  per ton 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
170.00  2,000  Fine Grading and Compacting, 
  SY  per square yards 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
201.00  5  Catch Basin / Manhole, 
  EA  per each 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
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Item  Estimated Brief Description: unit or lump-sum 
Number Quantity price bid in both words and figures.  Total in Figures 
 
220.00  131  Drainage Structure Adjusted, 
  EA  per each 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
220.20  5  Drainage / Sanitary Structure Rebuilt, 
  EA  per each      
    __________________________dollars 
 
     and___________cents ($___________) $_______________ 
 
220.30  5  Drainage Structure Change in Type, 
  EA  per each 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
220.70  211  Sanitary Structure Adjusted, 
  EA  per each 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
222.30  10  New Frame and Grate (or Cover),  
  EA  installed, per each 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
241.12  25  12-Inch Reinforced Concrete Pipe, 
  FT  per foot 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
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Item  Estimated Brief Description: unit or lump-sum 
Number Quantity price bid in both words and figures.  Total in Figures 
 
358.06  25  6-Inch New Gate Box, installed   
  EA  per each      
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
358.08  25  8-Inch New Gate Box, installed  
  EA  per each      
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
358.20  181  Gate Box Adjusted, 
  EA  per each 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
420.00  135  Hot Mix Asphalt Base Course, 
  TON  per ton 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
431.00 90  High early Strength Cement Concrete Base 
  SY  Course, per square yard 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
460.00  11,000  Hot Mix Asphalt, 
  TON  per ton 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
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Item  Estimated Brief Description: unit or lump-sum 
Number Quantity price bid in both words and figures.  Total in Figures 
 
464.00  9,825  Bitumen for Tack Coat, 
  GAL  per gallon 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
464.50  26,000  Hot Poured Rubberized Asphalt Sealer, 
  FT  per feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
472.00  45  Hot Mix Asphalt – hand applied, 
  TON  per ton 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
482.30  2,000  Sawing Asphalt Pavement, 
  FT  per feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
504.00  20  Granite Curb Type VA-4 - straight, 
  FT  per feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
504.10  20  Granite Curb Type VA-4 - curved, 
  FT  per feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
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Item  Estimated Brief Description: unit or lump-sum 
Number Quantity price bid in both words and figures.  Total in Figures 
 
506.00  20  Granite Curb Type VB - straight, 
  FT  per feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
509.00  20  Granite Transition Curb for Wheelchair Ramp - Straight, 
  FT  per feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
509.10  20  Granite Transition Curb for Wheelchair Ramp - Curved, 
  FT  per feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
509.20  20  Granite Curb Inlet – Straight, 
  FT  per feet 
        
    __________________________dollars 
 
     and___________cents ($___________) $_______________ 
 
509.30  50  Granite Curb Corner Type A, 
  FT  per feet 
        
    __________________________dollars 
 
     and___________cents ($___________) $_______________ 
 
570.00  150  Hot Mix Asphalt Curb, 
  FT  per feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
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Item  Estimated Brief Description: unit or lump-sum 
Number Quantity price bid in both words and figures.  Total in Figures 
 
580.00  100  Curb Removed and Reset, 
  FT  per feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
590.00  50  Curb Removed and Stacked, 
  FT  per feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
635.10  25  Highway Guardrail Removed and Stacked, 
  FT  per feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
701.00  200  Cement Concrete Sidewalks, 
  SY  per square yard 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
701.10  200  Cement Concrete in Driveways, 
  SY  per square yard 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
701.20  225  Cement Concrete Handicap Ramp with delineator, 
  SY  per square yard 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
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Item  Estimated Brief Description: unit or lump-sum 
Number Quantity price bid in both words and figures.  Total in Figures 
 
702.00  20  Hot Mix Asphalt Walk Surface, 
  TON  per ton 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
703.00  50  Hot Mix Asphalt Driveway Aprons, 
  SY  per square yard 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
706.00  20  Brick Sidewalk, 
  SY  per square yard 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
751.00  20  Loam Borrow, 
  CY  per cubic yard 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
765.00  100  Seeding, 
  SY  per square yard 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
 
767.60  90  Aged Pine Bark Mulch, 
  CY  per cubic yard 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
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Item  Estimated Brief Description: unit or lump-sum 
Number Quantity price bid in both words and figures.  Total in Figures 
 
832.10  1,000  Warning – Regulatory & Route Marker  
   SF  – Aluminum Panel (Type A), per square feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
851.10  600  Traffic Cones for Traffic Management,  
   DAY  per day 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
852.00  600  Safety Signing for Traffic Management, 
   SF  per square feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
853.10  20  Portable Breakaway Barricade Type III, 
   SF  per square feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
854.20  270  Pavement Marking Removal, 
   SF  per square feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
859.00  550  Reflectorized Drum, 
   DAY  per day 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
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Item  Estimated Brief Description: unit or lump-sum 
Number Quantity price bid in both words and figures.  Total in Figures 
 
864.04  1,000  Pavement Arrows and legends (polurea)  
   SF  (recessed), per square feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
864.35  100   Slotted Pavement Marker Two-way 
   EA  Yellow/Yellow, each 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
865.10  5,000  Cross Walks and Stop Lines Refl. White 
  SF  Thermo, per square feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
865.99  800  Miscellaneous Symbols, Refl. White 
  SF  Thermo, per square feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
866.04  500  4-inch Reflectorized White Line Thermoplastic, 
  FT  per feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
866.06  500  6-inch Reflectorized White Line Thermoplastic, 
  FT  per feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
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Item  Estimated Brief Description: unit or lump-sum 
Number Quantity price bid in both words and figures.  Total in Figures 
 
866.12  500  12-inch Reflectorized White Line Thermoplastic, 
  FT  per feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
867.04  12,000  4-Inch Reflectorized Yellow Line 
  FT  (thermoplastic), per feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $________ 
 
867.06  800  6-Inch Reflectorized Yellow Line 
  FT  (thermoplastic), per feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
869.00  500  Gore Lines – Reflectorized Yellow 
  SF  Thermoplastic, per square feet 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
874.20  10  Traffic Sign Removed and Re-set, 
  EA  each 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
874.50  10  Traffic Sign Removed and Stacked, 
  EA  each 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
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Item  Estimated Brief Description: unit or lump-sum 
Number Quantity price bid in both words and figures.  Total in Figures 
 
877.30  5  Sign Post – Municipal Standard, 
  EA  each 
        
    __________________________dollars 
 
    and___________cents ($___________) $_______________ 
 
 
TOTAL OF BID:  

            dollars 
 
and     cents           $    
 
The undersigned agrees that for extra work, if any, performed in accordance with the terms and 
provisions of the annexed form of AGREEMENT, he will accept compensation as stipulated 
therein as full payment for such extra work. 
If the Bid is accepted by the OWNER, the undersigned agrees to commence work under this 
Contract on a date to be specified in a written "Notice to Proceed" by the Owner and complete 
the entire work provided to be done under this Contract within the time stipulated in Table "A" 
of the AGREEMENT.  If this bid is accepted by the Owner, the undersigned, also agrees to 
comply with the provisions of Section 1.14 “Liquidated Damages” and Table A of the 
Agreement. 
 
As provided in the INFORMATION FOR BIDDERS, the bidder hereby agrees that he will not 
withdraw this BID, within 90 consecutive calendar days after the actual date of the opening of 
Bids, and that, if the Owner shall accept this BID, the bidder will duly execute and acknowledge 
the AGREEMENT and furnish, duly executed and acknowledged, the required CONTRACT 
BONDS within fourteen (14) consecutive calendar days after notification that the AGREEMENT 
and other Contract Documents are ready for signature. 
 
Should the bidder fail to execute any of his agreements as hereinabove set forth, the Owner shall 
have the right to retain as liquidated damages, the Bid Security attached in the sum of  
 
(5 percent of Total Bid)  
 
_______________________________________________________________________ Dollars, 
 
($______________________________________) which shall become the Owner's property for 
the delay and additional expense to the Owner caused thereby.  If a bid bond was given, it is 
agreed that the amount thereof shall be paid as liquidated damages to the Owner by the Surety.  
(Bidder must fill in this blank.) 
 
The bidder hereby acknowledges the receipt of, and has included in this BID, the following 
Addenda: 
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(To be filled in by Bidder, if Addendums are issues.) 
 
Addendum No.  , dated ____________________________ 
 
Addendum No.  , dated ____________________________ 
 
Addendum No.  , dated ____________________________ 
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The bidder, by submittal of this BID, agrees with the Owner that the amount of the bid security 
deposited with this BID fairly and reasonably represents the amount of damages the Owner will 
suffer due to the failure of the bidder to fulfill his agreements as above provided. 
 
(SEAL)     __________________________________ L.S. 
       (Name of Bidder) 

 
 
     By ____________________________________ 
      (Signature and title of authorized representative) 

         
 
 
      _____________________________________ 
      (Business address) 

 
 
 
      _____________________________________ 
      (City and State) 
 
 
     Date  ____________________________________ 
 
 
The bidder is a corporation incorporated in the State (or Commonwealth) of 
___________________________ - a partnership - an individual.  (Bidder must add and delete as 
necessary to make this sentence read correctly.) 
 
(Note:  If the bidder is a corporation, affix corporate seal and give below the names of its 
president treasurer, and general manager, if any; if a partnership, give full names and residential 
addresses of all partners; and if an individual, give residential address, if different from business 
address.) 
 
The required names and addresses of all persons interested in the foregoing Bid, as Principals, 
are as follows: 
 
   
 
   
 
   
 
   

 (Add supplementary page if necessary) 
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CERTIFICATE OF AUTHORIZATION 
FOR 

BIDDING REPRESENTATIVE 
 
(Note:  Bidder must complete for certification of authorized representative signing Bid.) 
 
At a duly authorized meeting of the Board of Directors of the 
 
_________________________________________ held on _____________________________, 
(Name of Corporation) (Date) 
 
at which all the Directors were present or waived notice, it was voted that  
 
______________________________________ ____________________________________ 
 (Name of Authorized Representative)   (Title) 

 
of this company shall be, and hereby is, authorized to execute bidding documents, contracts and 
bonds in the name and on behalf of said company, and to affix the corporate seal thereto, and 
such execution of any contract obligation in this company's name on its behalf of such  
 
__________________ under seal of the company shall be valid and binding upon this company. 
(Title) 

     A true copy 
 
 ATTEST   
              (Clerk) 
 
 Place of Business   
 
    
 
I hereby certify that I am the clerk of the          
           (Name of Corporation) 

 
_________________________________, that ________________________________________ 
          (Name of Authorized Representative) 

 
is the duly elected ______________________________________ of said company, and that the  
        (Title) 

 
above vote has not been amended or rescinded and remains in full force and effect as of the date 
of this contract. 
 Corporate  
             ___________________________________Seal 
             (Clerk) 
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STATEMENT OF BIDDERS' QUALIFICATIONS 
 
 
The following shall accompany the bid and is required as evidence of the bidder's qualifications 
to perform the work, as bid upon, in accordance with the contract drawings and specifications.  
This statement must be notarized.  All questions must be answered.  Additional data may be 
submitted on separate attached sheets. 
 
1. Name of Bidder  
 
2. Permanent Main Office Address  
 
3. Official Mailing Address For This Contract  
 
4. When Organized?  
 
5. Where Incorporated, If a Corporation  
 
6. Years Contracting under Present Name   
 
7. List contracts on hand, and those completed similar in nature to this kind of project. 
 
Owner  Engineer Contract Description  Contract Completion 
         Amount Date   
 
___________ ____________ ___________ __________________ ___________ ___________  
 
___________ ____________ ___________ __________________ ___________ ___________ 
 
___________ ____________ ___________ __________________ ___________ ___________ 
 
___________ ____________ ___________ __________________ ___________ ___________ 
 
___________ ____________ ___________ __________________ ___________ ___________ 
 
___________ ____________ ___________ __________________ ___________ ___________ 
 
8. List any work the firm has failed to complete, state where and why. 
 
   
 
9. If you have ever defaulted on any contract, state where and why. 
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10. List full names and residences of all principals (i.e.: Officers, Directors, Partners, 
Owners) interested in this bid. 

 
 Name   Residence   Title  Firm    
  

____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
11. State name(s) and qualifications of resident supervisor(s) for this project. 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
12. List major equipment available for this project and identify ownership or rental. 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
13. Will you furnish a detailed financial statement and other information, requested by the 

Owner? 
 
14. List bank references for verifying financial ability of your company. 
 
 Name     Address 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
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15. The undersigned hereby authorized and requests any person, firm or corporation, to 
furnish all information requested by the Owner and/or its designated agents relative to the 
recitals comprising this Statement of the Bidder's Qualifications. 

 
 
 
Dated at ___________ this ____________ day of _________________________20___ 
 
       ________________________________ 
       (Name of Bidder) 
 
       By: _____________________________ 
 
       ________________________________ 
       (Title) 

State of ____________________________ 
 
County of ___________________________ 
 
___________________________________ being duly sworn in person, deposes and says 
 
that he is ____________________________ of ____________________________________, 
     (Title)         (Name of Bidder) 

 
that he is the firm's duly authorized agent to execute these contract documents, and that the 
 
answers to the foregoing questions and all statements therein contained are correct and true. 
 
Subscribed and sworn to before me this _______________ day of ________________ 20___.    
 
 
 
(SEAL)      ________________________________ 
       (Notary Public) 
 
 
 
 
       ________________________________ 
       (My Commission Expires) 
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STATEMENT OF PROPOSED SUBCONTRACTORS 
 
The following shall accompany the bid and is required as evidence of the bidder's qualifications 
to perform the work as bid upon, in accordance with the contract drawings and specifications.  
The Bidder must state the names and appurtenant information of all major subcontractors he 
proposed to use to complete the work as bid upon.  Additional data may be submitted on separate 
attached sheets. 
 
If subcontractors are not to be used to complete the Work and/or any portion thereof, as herein 
bid upon, the Bidder must acknowledge by writing "NONE" _________________. 
 
 Description of Work  
 
 Approximate percentage of Total Bid  
 
 Proposed Subcontractor, Name  
 
 Address  
 
Description of Work  
  
 Approximate percentage of Total Bid  
 
 Proposed Subcontractor, Name   
 
 Address   
 
Description of Work   
 
 Approximate percentage of Total Bid   
 
 Proposed Subcontractor, Name   
 
 Address   
 
Bidder to insert description of work, percentage of Total BID, and subcontractors' names as may 
be required. 
 
This is to certify that all names of the above-mentioned subcontractors are submitted with full 
knowledge and consent of the respective parties. 
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The Bidder warrants that none of the proposed subcontractors have any conflict of interest as 
respects this contract. 
 
Date  ________________________________ Bidder        
        ___________________________________ 
        (Name of Bidder) 

 
 
        By        
        ___________________________________ 
        (Signature) 

 
         
         
        ___________________________________ 
        (Title)      
         
         
 
        ___________________________________ 
        (Business Address) 

 
 
              
        ____________________________________ 
        (City and State) 
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SECTION 00400   
 

BID BOND 
CITY OF SALEM, MA 

ROADWAY PAVEMENT REHABILITATION PROJECT 

CONTRACT NO.  S-48 

 

KNOW ALL MEN BY THESE PRESENTS, that we the undersigned    (Insert Name of Bidder) 

           , as Principal, and (Insert Name of Surety) 

                                                                                                          , as Surety, are hereby held 

and firmly bound and obligated unto the City of Salem, Massachusetts, as Owner, in the sum 

of                     Dollars  ($        ), 

as liquidated damages for payment of which, well and truly to be made, we hereby jointly and 

severally bind ourselves, our heirs, executors, administrators, successors and assigns. 
 
The condition of the above obligation is such that whereas the Principal has submitted to the City 
of Salem, Massachusetts a certain Bid attached hereto and hereby made a part hereof, to enter 
into a contract in writing, hereinafter referred to as the "AGREEMENT" and/or "Contract", for   
"Roadway Pavement Rehabilitation Project – S-48”. 
 
NOW THEREFORE, 
 
 (a) If said BID shall be rejected or withdrawn as provided in the INFORMATION FOR 

BIDDERS attached hereto or, in the alternative, 
 
 (b) If said BID shall be accepted and the Principal shall duly execute and deliver the form of 

AGREEMENT attached hereto and shall furnish the specified bonds for the faithful 
performance of the AGREEMENT and/or Contract and for the payment for labor and 
materials furnished for the performance of the AGREEMENT and/or Contract, 

 
then this obligation shall be void, otherwise it shall remain in full force and effect; it being 
expressly understood and agreed that the liability of the Surety for any and all claims hereunder 
in no event shall exceed the amount of this obligation. 
 
The Surety, for value received, hereby agrees that the obligations of said Surety and its bond 
shall in no way be impaired or affected by any extensions of the time with which such BID may 
be accepted, and said Surety does hereby waive notice of any such extensions. 
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IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, 
and such of them as are corporations have caused their corporate seals to be hereto affixed and 
these presents to be signed by their proper officers, have duly executed this bond on the 
    day of     , 20   . 
 
 
(SEAL)       L.S. 
   (Name of Principal) 

 
 
  BY:       
   (Signature) 
 
 
           
   (Title) 
    
 
         
   (Name of Surety  (Seal) 

 
 
  BY:       
   (Signature and Title) 

 
 
  BY:       
   Attorney-In-Fact 
Sealed and delivered in 
the presence of: 
 
 
    
 
 
    
 
IMPORTANT:  Surety Companies executing BONDS must appear on the U.S. Treasury 
Department's most current list of "Companies Holding Certificates of Authority as Acceptable 
Sureties on Federal Bonds and as Acceptable Reinsuring Companies" as published in Circular 
570 (amended) by the Audit Staff Bureau of Accounts and be authorized to transact business in 
the state where the PROJECT is located. 
 
If the Bond is signed on behalf of the Surety by an Attorney-In-Fact, there should be attached, a 
duly certified copy of his power of attorney showing his authority to sign such Bond. 
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SECTION 00500  
 

CONTRACT AGREEMENT 
CITY OF SALEM, MA 

ROADWAY PAVEMENT REHABILITATION PROJECT 

CONTRACT NO.  S-48 
 
 
THIS AGREEMENT is executed this __________ day of __________________ in the year Two Thousand and 
______ (herein referred to as the "AGREEMENT") by and between the City of Salem, Massachusetts party of the 
first part, and __________________________________________ (Name of Contractor) party of the second part. 
 
WITNESSETH, that the parties to these presents, each in consideration of the undertakings, promises, and 
agreements on the part of the other herein contained, have undertaken, promised, and agreed and do hereby 
undertake, promise, and agree, the party of the first part for itself, its successors and assigns, and the party of the 
second part for himself and his heirs, executors, administrators, successors and assigns, as follows: 
 
1.01 Definitions    
1.02 The Contract Documents 
1.03 Obligations and Liability of Contractor 
1.04 Authority of the Engineer  
1.05 Supervision of Work 
1.06 Insurance 
1.07 Patents 
1.08 Compliance with Laws 
1.09 Provisions Required by Law Deemed 

Inserted 
1.10 Permits 
1.11 Not to Sublet or Assign 
1.12 Delay by Owner 
1.13 Time for Completion 
1.14 Liquidated Damages 
1.15 Night, Saturday, Sunday and Holiday Work 
1.16 Employ Competent Persons 
1.17 Employ Sufficient Labor and Equipment 
1.18 Intoxicating Liquors and/or Drugs 
1.19 Access to Work 
1.20 Examination of Work 
1.21 Defective Work, Etc. 
1.22 Protection Against Water and Storm 
1.23 Right to Materials 
1.24 Changes 
1.25 Extra Work 
1.26 Extension of Time on Account of Extra Work 
1.27 Changes Not to Affect Bonds 
 
 

1.28 Claims for Damages 
1.29 Abandonment of Work or Other Default 
1.30 Prices for Work 
1.31 Moneys May Be Retained 
1.32 Formal Acceptance 
1.33 Progress Estimates 
1.34 Partial Acceptance 
1.35 Final Estimate and Payment 
1.36 Liens 
1.37 Claims 
1.38 Application of Moneys Retained 
1.39 No Waiver 
1.40 Liability of Owner 
1.41 Guarantee 
1.42 Retain Money for Repairs 
1.43 Return of Drawings 
1.44 Cleaning Up 
1.45 Legal Address of Contractor 
1.46 Headings 
1.47 Modification or Termination 
1.48 Direct Labor cost 
1.49 Massachusetts Tax Laws 
1.50 Minority Business 
1.51 Termination for Convenience 
1.52 Equal Employment Opportunity, 
 Antidiscrimination, and Affirmative Action 
1.53 Unlawful Conduct & Participation in Boycott 
 
 

1.01 DEFINITIONS 

Wherever the words hereinafter defined or pronouns 
used in their stead occur in the Contract Documents, 
they shall have the following meaning indicated which 
shall be applicable to both the singular and plural 
thereof: 
 

ADDENDA - Written or graphic instruments prior to 
the opening of Bids which Clarify, correct or change 
the Bidding Requirements or Contract Documents. 
 
AGREEMENT - the written contract between Owner 
and Contractor covering the Work to be performed. 
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"AS DIRECTED," "AS ORDERED," "AS 
REQUESTED," "AS REQUIRED", "AS 
PERMITTED," or words of like import are used, it 
shall be understood that the direction, order, request, 
requirement, or permission of the Engineer is intended. 
 
"APPROVED," "ACCEPTABLE," "SUITABLE," 
"SATISFACTORY," and words of like import shall 
mean approved by, acceptable to, suitable to, or 
satisfactory to the Engineer. 
 
APPLICATION FOR PAYMENT - Form used by 
Contractor in requesting progress or final payments, 
format to be acceptable to the Engineer. 
bid - The offer or proposal of the bidder submitted on 
the prescribed form setting forth the prices for the 
Work to be performed. 
Bidder - Any person, firm or corporation submitting a 
bid for the work. 
 
CHANGE  ORDER - A document recommended by 
the Engineer, which is signed by the Contractor and 
Owner authorizing the addition, deletion or revision in 
the Work, or adjustment in the Contract Price or 
Contract Time, issued on or after the effective date of 
the Agreement. 
 
CONTRACTOR - The person, firm or corporation with 
whom the Owner has entered into the Agreement. 
Contract Bonds - Bid, Performance, and Labor and 
Materials Bonds and other instruments of security 
furnished by the Contractor and his surety in 
accordance with the Contract Documents. 
 
CONTRACT DOCUMENTS - The Agreement, 
Addenda, Bid, Post Bid documentation submitted prior 
to the Notice Award, The Notice to Proceed, Bonds, 
General Conditions, Supplementary Conditions, The 
Specifications, the Drawings, all written Amendments, 
Change Orders, Field Orders, and Engineers written 
interpretations and clarifications. 
Contract Price - The total monies payable to the 
Contractor under the terms and conditions of the 
Contract Documents. 
 
Contract Time - The number of calendar days stated in 
the Contract Documents for the completion of the 
Work. 
 
Construction superintendent - That person designated 
by the Contractor to carry out the provisions of the 
Contract. 
 
Datum or levels - The figures given in the Contract and 
Specifications or upon the Drawings after the word 
elevation or abbreviation of it, shall mean the distance 

in feet above mean sea level, the base of the State in 
which the Work is located and the United States 
Geodetic Survey (U.S.G.S.). 
 
Drawings - The part of the Contract Drawings which 
show the characteristics and Scope of the Work to be 
performed and which have been prepared or approved 
by the Engineer.  
 
EARTH - Wherever used as the name of an excavated 
material or material to be excavated, shall mean all 
kinds of material other than rock as defined in this 
section. 
 
Elevation - The figures given on the Drawings or in the 
other Contract Documents after the word "elevation" or 
abbreviation of it shall mean the distance in feet above 
the datum adopted by the Engineer. 
 
Engineer - The person, firm or corporation duly 
appointed by the Owner to undertake the duties and 
powers herein assigned to the Engineer, acting either 
directly or through duly authorized representatives.  
(For this Contract, BETA Group, Inc.) 
 
FIELD ORDER - A written order issued by the 
Engineer which orders minor changes in the Work 
which do not involve a change in the Contract Price or 
an extension of the Contract time. 
 
GENERAL REQUIREMENTS - Sections of Division 
1 of the Specifications. 
 
"HEREIN," "HEREINAFTER," "HEREUNDER," and 
words of like import shall be deemed to refer to the 
Contract Documents. 
 
Notice of award - The written notice of the acceptance 
of the Bid from the Owner to the successful Bidder. 
notice to proceed - Written communication issued by 
the Owner to the Contractor authorizing him to proceed 
with the Work and establishing the date of 
commencement of the Work. 
 
OWNER - The public body or authority, corporation, 
association, firm or person with whom the Contractor 
has entered into the Agreement and for whom the 
Work is to be provided. 
 
project or contract - The undertaking to be performed 
in the Contract Documents. 
 
project representative - The authorized representative 
of the owner who is assigned to the project site or any 
part thereof. 
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ROCK - wherever used as the name of an excavated 
material to be excavated, shall mean only boulders and 
pieces of concrete and masonry exceeding 1 cu. yd. in 
volume, or igneous, sedimentary, metamorphic, and 
conglomerate rock which, in the opinion of the 
Engineer, requires, for its removal, drilling and 
blasting, wedging, sledging, barring, or breaking up 
with a power-operated tool. No soft or disintegrated 
rock which can be removed with a hand pick or power-
operated excavator or shovel, no loose, shaken, or 
previously blasted rock or broken stone in rock fillings, 
or elsewhere, and no rock exterior to the maximum 
limits of measurement allowed, which may fall into the 
excavation, will be measured or allowed as "rock." 
 
SHOP DRAWINGS - All drawings, diagrams, 
schedules and other data or information prepared for 
and submitted by the Contractor, to illustrate portions 
of the Work. 
 
SPECIFICATIONS - The portions of the Contract 
documents consisting of written technical descriptions 
of materials, equipment, construction systems, 
standards and workmanship as applied to the Work and 
certain administrative details applicable thereto. 
subcontractor - An individual, firm or corporation, 
approved by the Owner and Engineer having a direct 
contract with the Contractor or with any other Sub-
Contractor for the performance of a part of the Work 
on the Project. 
 
SUBSTANTIAL COMPLETION - Date certified by 
the Engineer when construction is sufficiently 
complete, in accordance with the Contract Documents, 
so the Owner can occupy or utilize the Work or 
designated portion thereof for which it was intended, as 
expressed in the Contract documents. 
 
SUPPLEMENTARY CONDITIONS - The part of the 
Contract Documents which amends or supplements the 
General Conditions. 
supplier - Any person or organization who supplies 
materials or equipment for the Work, including that 
fabricated to a special design, but who does not 
perform labor at the site.    
written notice - Any notice to any party of the 
Agreement relative to any part of this Agreement in 
writing and considered delivered and the service 
thereof completed when posted by certified or 
registered mail to the said party at his last given 
address or delivered in person to said party or his 
authorized representative on the Work. 
 
WORK - The entire completed construction or the 
various separately identifiable parts thereof required to 
be furnished under the Contract Documents. Work 

includes and is the result of performing or furnishing 
labor and furnishing and incorporating materials and 
equipment into the construction, and performing or 
furnishing services and furnishing documents, all as 
required by the Contract Documents. 

1.02 THE CONTRACT DOCUMENTS 

A. The Contract Documents, as defined above, are 
sometimes herein referred to as the "Contract". 

The Contract Documents are complementary, and what 
is called for by any one shall be as binding as if called 
for by all.  In the event of any conflict or inconsistency 
between the provisions of the AGREEMENT and the 
provisions of any of the other Contract Documents, the 
provisions of the AGREEMENT shall prevail. 

A. Reference to standard specifications, manuals or 
codes of any technical society, organization or 
association, or to the laws or regulations of any 
governmental authority, whether such reference be 
specific or by implication, shall mean the edition of the 
standard specification, manual, code or laws or 
regulations identified in the reference.  In the event a 
particular edition is not identified, the reference shall 
mean the latest amended edition in effect at the time of 
receipt of the Bid.  However, no provision of any 
referenced standard specification, manual or code 
(whether or not specifically incorporated by reference 
in the Contract Documents) shall change the duties and 
responsibilities of the Owner, the Contractor or the 
Designer, or any of their consultants, agents or 
employees from those set forth in the Contract 
Documents, nor shall it be effective to assign to the 
Engineer, or any of the Engineer's consultants, agents 
or employees, any duty or authority to supervise or 
direct the furnishing or performance of the work or any 
duty or authority to undertake responsibility contrary to 
the provisions of the AGREEMENT. 

1.03 OBLIGATIONS AND LIABILITY OF 

CONTRACTOR 

A. The Contractor shall do all the work and perform 
and furnish all the labor, services, materials, 
equipment, plant, machinery, apparatus, appliances, 
tools, supplies and all other things (except as otherwise 
expressly provided herein) necessary and as herein 
specified for the proper performance and completion of 
the Work in the manner and within the time hereinafter 
specified, in strict accordance with the Drawings, 
Specifications and other Contract Documents, in 
conformity with the directions and to the satisfaction of 
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the Engineer, and at the prices herein agreed upon 
therefor. 

B. All parts of the Work and all fixtures, equipment, 
apparatus and other items indicated on the Drawings 
and not mentioned in the Specifications, or vice versa, 
and all work and material usual and necessary to make 
the work complete in all its parts, including all 
incidental work necessary to make it complete and 
satisfactory and ready for use and operation, whether or 
not they are indicated on the Drawings or mentioned in 
the Specifications, shall be furnished and executed the 
same as if they were called for both by the Drawings 
and by the Specifications. 

C. The Contractor shall coordinate his operations 

with those of any other contractors who may be 
employed on other work of the Owner, shall avoid 
interference therewith, and shall cooperate in the 
arrangements for storage of materials and equipment. 

D. The Contractor shall conduct his work so as to 

interfere as little as possible with private business and 
public travel.  Wherever and whenever necessary or 
required, he shall maintain fences, furnish watchmen, 
maintain lights, and take such other precaution as may 
be necessary to protect life and property. 

E. The Contractor shall indemnify and save harmless 
the Owner and the Engineer and their officers, agents, 
servants and employees, from and against any and all 
claims, demands, suits, proceedings, liabilities, 
judgments, awards, losses, damages, costs and 
expenses, including attorneys' fees, on account of 
bodily injury, sickness, disease or death sustained by 
any person or persons or injury or damage to or 
destruction of any property, directly or indirectly 
arising out of, relating to or in connection with the 
Work, whether or not due or claimed to be due in 
whole or in part to the active, passive or concurrent 
negligence or fault of the Contractor, his officers, 
agents, servants or employees, any of his 
subcontractors, or any of their respective officers, 
agents, servants or employees and/or any other person 
or persons, and whether or not such claims, demands, 
suits or proceedings are just, unjust, groundless, false 
or fraudulent; and the Contractor shall and does hereby 
assume and agrees to pay for the defense of all such 
claims, demands, suits  and proceedings, provided, 
however, that the Contractor shall not be required to 
indemnify the Engineer, his officers, agents, servants 
or employees, against any such damages occasioned 
solely by defects in maps, plans, drawings, designs or 
specifications prepared, acquired or used by the 

Engineer and/or solely by the negligence or fault of the 
Engineer; and provided further, that the Contractor 
shall not be required to indemnify the Owner, his 
officers, agents, servants or employees, against any 
such damages occasioned solely by acts or omissions 
of the Owner other than supervisory acts or omissions 
of the Owner in the Work. 

F. The Contractor shall have complete responsibility 
for the Work and the protection thereof, and for 
preventing injuries to persons and damage to the Work 
and property and utilities on or about the Work, until 
final completion and final acceptance thereof.  He shall 
in no way be relieved of his responsibility by and right 
of the Engineer to give permission or directions 
relating to any part of the Work, by any such 
permission or directions given, or by failure of the 
Engineer to give such permission or directions.  The 
Contractor shall bear all costs, expenses, losses and 
damages on account of the quantity or character of the 
Work or the nature of the land (including but not 
limited to subsurface conditions) in or under or on 
which the Work is done being different from that 
indicated or shown in the Contract Documents or from 
what was estimated or expected, or on account of the 
weather, elements, or other causes. 

G. The Contractor shall conduct his operations so as 

not to damage existing structures or work installed 
either by him or by other contractors.  In case of any 
such damage resulting from his operations, he shall 
repair and make good as new the damaged portions at 
his own expense with the consent of the damaged 
party.  In the event that consent is not given, the 
Contractor shall continue liable for the damage caused.  

H. The Contractor shall be as fully responsible to the 
Owner for the acts and omissions of his subcontractors, 
their officers, agents, servants and employees as he is 
for his own acts and omissions and those of his own 
officers, agents, servants and employees. 

I. Should the Contractor sustain any loss, damage or 

delay through any act or omission of any other 
contractor or any subcontractor of any such other 
contractor, the Contractor shall have no claim against 
the Owner therefor, other than for an extension of time, 
but shall have recourse solely to such other contractor 
or subcontractor. 

J. If any other contractor or any subcontractor of any 
such other contractor shall suffer or claim to have 
suffered loss, damage or delay by reason of the acts or 
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omissions of the contractor or of any of his 
subcontractors, the Contractor agrees to assume the 
defense against any such claim and to reimburse such 
other contractor or subcontractor for such loss or 
damage. 

K. The Contractor agrees to and does hereby 
indemnify and save harmless the Owner from and 
against any and all claims by such other contractors or 
subcontractors alleging such loss, damage or delay 
from and against any and all claims, demands, suits, 
proceedings, liabilities, judgments, awards, losses, 
damages, costs and expenses, including attorneys' fees, 
arising out of, relating to or resulting from such claims. 

L. The Contractor shall promptly pay all federal, state 

and local taxes which may be assessed against him in 
connection with the Work or his operations under the 
AGREEMENT and/or the other Contract Documents, 
including, but not limited to, taxes attributable to the 
purchase of material and equipment, to the 
performance of services, and the employment of 
persons in the prosecution of the Work. 

M. Asbestos, PCBs, Petroleum, Hazardous Waste or 
Radioactive Material 

1. The Owner shall be responsible for any Asbestos, 
PCBs, Petroleum, Hazardous Waste or Radioactive 
Material uncovered or revealed at the site which was 
not shown or indicated in Drawings or Specification or 
identified in the Contract Documents to be within the 
scope of the Work and which may present a substantial 
danger to persons or property exposed thereto in 
connection with the Work at the site.  The Owner shall 
not be responsible for any such materials brought to the 
site by the Contractor, Subcontractors, Suppliers or 
anyone else for whom the Contractor is responsible.  

2. To the fullest extent permitted by Laws and 
Regulations, the Owner shall indemnify and hold 
harmless the Contractor, Subcontractors, Engineer, 
Engineer’s Consultants and the officers, directors, 
employees, agents other consultants and subcontractors 
of each and any of them from and against all claims, 
costs, losses and damages arising out of or resulting 
from such hazardous condition, provided that: (i) any 
such claim, cost, loss or damage is attributable to 
bodily injury, sickness, disease or death, or to injury to 
or destruction of tangible property (other than the 
Work itself), including the loss of use resulting 
therefrom, and (ii) nothing in this subparagraph shall 
obligate the Owner to indemnify any person or entity 
from and against the consequences of that person’s or 
entity’s own negligence. 

1.04 AUTHORITY OF THE ENGINEER 

A. The Engineer shall be the sole judge of the intent 
and meaning of the Drawings and Specifications and 
his decisions thereon and his interpretation thereof 
shall be final, conclusive and binding on all parties. 

B. The Engineer shall be the Owner's representative 
during the life of the Contract and he shall observe the 
Work in progress on behalf of the Owner.  He shall 
have authority (1) to act on behalf of the Owner to the 
extent expressly provided in the Contract or otherwise 
in writing; (2) to determine the amount, quality, 
acceptability and fitness of all work, materials and 
equipment required by the Contract; and (3) to decide 
all questions which arise in relation to the Work, the 
execution thereof, and the fulfillment of the Contract. 

C. The Contractor shall proceed without delay to 
perform the work as directed, instructed, determined or 
decided by the Engineer and shall comply promptly 
with such directions, instructions, determinations or 
decisions.  If the Contractor has any objection thereto 
he may, within ten (10) days of having received any 
such direction, instruction, determination or decision, 
require that any such direction, instruction, 
determination or decision be put in writing and within 
ten (10) days after receipt of any such writing he may 
file a written protest with the Owner stating clearly and 
in detail his objections, the reasons therefor, and the 
nature and amount of additional compensation, if any, 
to which he claims he will be entitled thereby.  A copy 
of such protest shall be filed with the Engineer at the 
same time it is filed with the Owner.  Unless the 
Contractor requires that any such direction, instruction, 
determination or decision be put in writing within ten 
(10) days of having received such direction, 
instruction, determination or decision and unless the 
Contractor files such written protest with the Owner 
and Engineer within such ten (10) day period, he shall 
be deemed to have waived all grounds for protest of 
such direction, instruction, determination, or decision 
and all claims for additional compensation or damages 
occasioned thereby, and shall further be deemed to 
have accepted such direction, instruction, 
determination, or decision as being fair, reasonable, 
and finally determinative of his obligations and rights 
under the Contract. 

1.05 SUPERVISION OF WORK 

A. The Contractor shall be solely responsible for 
supervision of the Work, shall give the work the 
constant attention necessary to ensure the expeditious 
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and orderly progress thereof, and shall cooperate with 
the Engineer in every possible way. 

B. At all times, the Contractor shall have his agent on 
the Work a competent superintendent capable of 
reading and thoroughly understanding the Drawings 
and Specifications, with full authority to execute the 
directions of the Engineer without delay and to supply 
promptly such labor, services, materials, equipment, 
plant, apparatus, appliances, tools, supplies and other 
items as may be required.  Such superintendent shall 
not be removed from the Work without the prior 
written consent of the Engineer.  If, in the opinion of 
the Engineer, the superintendent or any successor 
proves incompetent, the Contractor shall replace him 
with another person approved by the Engineer; such 
approval, however, shall in no way relieve or diminish 
the Contractor's responsibility for supervision of the 
Work. 

C. Whenever the Contractor or his agent or 
superintendent is not present on any part of the Work 
where it may be necessary to give directions or 
instructions with respect to such work, such directions 
or instructions may be given by the Engineer to and 
shall be received and obeyed by the designated 
foreman or any other person in charge of the particular 
work involved. 

1.06 INSURANCE 

A. Before starting and until final completion and 

acceptance of the Work and expiration of the guarantee 
period provided for in the AGREEMENT the 
Contractor shall procure and maintain insurance of the 
types specified in paragraphs (1) to (15), inclusive, 
below, and to the limits for this insurance specified in 
Table A at the end of this section.  All insurance shall 
be obtained from companies satisfactory to the Owner 
and Engineer. 

B. Insurance shall be in such forms as will protect the 

Contractor from all claims and liability for damages for 
bodily and personal injury, including accidental death, 
and for property damage, which may arise from 
operations under the Contract, whether such operations 
be by himself, his subcontractors, or by anyone directly 
or indirectly employed or engaged by him. 

C. The City of Salem, Massachusetts shall be named 
as an "additionally insured". 

D. The following types of insurance shall be provided 

on all policies: 

1. Workmen's Compensation and Employer's 
Liability Insurance. 

2. Bodily Injury Insurance for operations and 
completed operations and Contractor's Protective 
Bodily Injury Insurance. 

3. Property Damage Insurance for operations and 
completed operations and Contractor's Protective 
Property Damage Insurance, each including coverage 
for injury to or destruction of wires or pipes and similar 
property and appurtenant apparatus and the collapse of 
or structural injury to any building or structure except 
those on which work under the Contract is being done.  
Blasting and explosion coverage shall be obtained if 
there is a need for blasting under the Contract, and no 
blasting shall be performed until such insurance has 
been secured. 

4. Bodily Injury Insurance covering the operation of 
all motor vehicles owned by the Contractor. 

5. Personal Injury Insurance to cover claims for 
personal injury and including claims brought by 
employees. 

6. Property Damage Insurance covering the operation 
of all motor vehicles owned by the Contractor. 

7. Insurance to cover bodily injuries and property 
damage resulting from the use of motor vehicles not 
owned by the Contractor, while such vehicles are being 
operated in connection with the prosecution of the 
Work. 

8. Contractual Liability Insurance covering the 
liability assumed by the Contractor under the fifth 
paragraph of that subsection titled "Obligations and 
Liability of Contractor" of this AGREEMENT. 

9. Owner's Protective Liability and Property Damage 
Insurance to protect the Owner and the Engineer 
against claims for Property damage and for bodily 
injuries, including accidental death, caused by the 
operations of the Contractor or his subcontractors on 
the Work.  The policy shall indicate the Owner and the 
Engineer as the named insured.  A copy of the policy 
shall be furnished to the Owner and a Certificate of 
Insurance shall be furnished to the Engineer. 

10. Builders' Risk Insurance with an "All Risk" 
Installation Floater covering loss by fire and extended 
coverage in the completed value form in the amount of 
the total insurable value of all structures, materials, and 
equipment to be built and installed.  The insurance 
shall be obtained from a company satisfactory to the 
Owner.  The policy shall indicate Owner, the 
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Contractor, all subcontractors, and the Engineer as the 
named insured with loss payable to the Owner as 
Trustee.  The policy shall provide for a 30-day notice 
to the Owner of cancellation or restrictive amendment.  
A copy of the policy shall be furnished to the Owner 
and a Certificate of Insurance shall be furnished to the 
Engineer.  The insurance shall be obtained before the 
work is started and shall be maintained until the date of 
completion of the work as stated in the final  estimate, 
or until the Owner occupies or otherwise take 
possession of the  structure, whichever occurs first. 

E. All policies shall be so written that the Owner will 
be notified in writing of cancellation or restrictive 
amendment at least 30 days prior to the effective date 
of such cancellation or amendment.  

F. Certificates from the Contractor's insurance 
carriers stating the coverage provided, the limits of 
liability, and expiration dates shall be filed in triplicate 
with the Owner before operations are begun.  Such 
certificates shall be on the form furnished by the 
Owner. 

G. Certificates from the contractor naming the City of 
Salem, Massachusetts as additionally insured must be 
received by the Owner prior to initiating the work. 

H. Renewal certificates must be furnished by the 
Contractor prior to the expiration date of any of the 
initial insurances. 

I. No insurance required or furnished hereunder shall 
in any way relieve the Contractor of or diminish any of 
his responsibilities, obligations and liabilities under the 
Contract. 

1.07 PATENTS  

A. The Contractor's attention is directed to the 

following "Patent Indemnity Clause" illustrating the 
format and/or required wording therefore which shall 
be used by all manufacturers and/or suppliers, as 
deemed necessary by the Owner and Engineer, as an 
Indemnification and Hold Harmless Agreement. 

B. This Agreement shall be accepted and approved in 
form by the Owner and Engineer prior to the approval 
and/or installation of the product. 

 
 
 

PATENT INDEMNIFICATION 
 
"In consideration for their purchase and use of the 
(Name of product and/or equipment) manufactured by 
(name of Manufacturer) and for other good and 
valuable consideration, (Name of Manufacturer) agrees 
to defend and hold harmless (Name of Contractor), 
BETA Group, Inc., and the (Name of Owner), and their 
employees and agents, from and against any liability, 
loss, cost, expense or damage including reasonable 
attorneys' and accountants' fees incurred by these 
entities in defending or prosecuting any claim for such 
liability, loss, cost, expense or damage resulting or 
arising out of a claim that the use of the above 
mentioned product and/or equipment delivered 
hereunder directly infringes any United States Patent, 
provided that (Name of Manufacturer) is given 
authority, information, and assistance for the defense of 
such suit, and (Name of Manufacturer) shall pay all 
damages and costs assessed against the above named 
entities for the use of such produce and/or equipment 
provided, however, that this indemnification shall not 
apply to equipment of (Name of Contractor) design, 
and provided further that if the use of such product 
and/or equipment is enjoined in any suit, (Name of 
Manufacturer) shall at its own expense and its option 
either procure for (name of Contractor) the right to 
continue the normal use of such produce and/or 
equipment, replace said product and/or equipment, 
modify said equipment or refund the purchase price 
thereof; and provided further that (Name of 
Manufacturer) indemnity as to use shall not apply to 
infringement resulting from the use of the produce 
and/or equipment delivered hereunder in combination 
with other items where use of the product and/or 
equipment per se does not constitute infringement." 
 

1.08 COMPLIANCE WITH LAWS 

A. The Contractor shall keep himself fully informed 
of all existing and future federal, state, and local laws, 
ordinances, rules, and regulations affecting those 
engaged or employed on the Work, the materials and 
equipment used in the Work or the conduct of the 
Work, and of all orders, decrees and other requirements 
of bodies of tribunals having any jurisdiction or 
authority over the same.  If any discrepancy or 
inconsistency is discovered in the Drawings, 
Specifications or other Contract Documents in relation 
to any such law, ordinance, rule, regulation, order, 
decree or other requirement, the Contractor shall 
forthwith report the same to the Engineer in writing.  
The Contractor shall at all times observe and comply 
with, and cause all his agents, with all such existing 
and future laws, ordinances, rules, regulations, orders, 
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decrees and other requirements, and he shall protect, 
indemnify and save harmless the Owner, its officers, 
agents, servants and employees, from and against any 
and all claims, demands, suits, proceedings, liabilities, 
judgements, penalties, losses, damages, costs and 
expenses, including attorneys' fees, arising from or 
based upon any violation or claimed violation of any 
such law, ordinance, rule, regulation, order, decree or 
other requirement, whether committed by the 
Contractor or any of his agents, servants, employees or 
subcontractors. 

1.09 PROVISIONS REQUIRED BY LAW 

DEEMED INSERTED 

A. Each and every provision of law and clause 

required by law to be inserted in the Contract shall be 
deemed to be inserted herein, and the Contract shall be 
read and enforced as though they were included herein.  
If through mistake or otherwise any such provision is 
not inserted, or is not correctly inserted, then upon the 
application of either party, the Contract shall forthwith 
be physically amended to make such insertion. 

1.10 PERMITS 

A. The Contractor shall, at his own expense, take out 
and maintain all necessary permits from the county, 
municipal, or other public authorities; shall give the 
notices required by law; and shall post all bonds and 
pay all fees and charges incident to the due and lawful 
prosecution of the Work. 

1.11 NOT TO SUBLET OR ASSIGN 

A. The Contractor shall constantly give his personal 

attention to the faithful prosecution of the Work, shall 
keep the same under his personal control, shall not 
assign the Contract or sublet the Work or any part 
thereof without the previous written consent of the 
Owner, and shall not assign any of the moneys payable 
under the Contract, or his claim thereto, unless by and 
with the like written consent of the Owner and the 
Surety on the Contract Bonds.  Any assignment or 
subletting in violation hereof shall be void and 
unenforceable. 

B. The Contractor shall not sublet or assign work to a 
subcontractor(s), for a total in excess of fifty (50) 
percent of the Contract Price, without prior written 
approval of the Owner and Engineer. 

C. The Contractor shall be fully responsible to the 
Owner for the acts and omissions of his subcontractors, 

suppliers, and of persons either directly or indirectly 
employed by them as he is for the acts and omissions 
of persons directly employed by him. 

D. The Contractor shall cause appropriate provisions, 

and applicable State or Federal regulations, to be 
inserted in all subcontractors relative to the work to 
bind subcontractors to the Contractor by the terms of 
the Contract Documents insofar as applicable to the 
work of subcontractors, and to give the Contractor the 
same power as regards terminating any subcontract that 
the Owner may exercise over the Contractor under any 
provision of the Contract Documents. 

E. The Contractor's attention is directed to the fact 
that nothing contained in this Contract shall create any 
contractual relation between any subcontractor and the 
Owner. 

1.12 DELAY BY OWNER 

A. The Owner may delay the beginning of the Work 
or any part thereof if the necessary lands or rights-of-
way for such work shall not have been obtained.  The 
Contractor shall have no claim for additional 
compensation or damages on account of such delay, 
but shall be entitled only to any extension of time as 
hereinafter provided. 

1.13 TIME FOR COMPLETION 

A. The rate of progress shall be such that the Work 
shall be performed and completed in accordance with 
the Contract before the expiration of the time limit 
stipulated in Table A at the end of this section, except 
as otherwise expressly provided herein. 

B. It is agreed that the rate of progress herein required 
has been purposely made low enough to allow for the 
ordinary and foreseeable delays incident to 
construction work of this character.  No extension of 
time will be given for ordinary or foreseeable delays, 
inclement weather, or accidents, and the occurrence of 
such will not relieve the Contractor from the necessity 
of maintaining this rate of progress and completing the 
Work within the stipulated time limit. 

C. If delays are caused by acts of God, acts of 
Government, unavoidable strikes, extra work, or other 
cause or contingencies clearly beyond the control or 
responsibility of the Contractor, the Contractor may be 
entitled to additional time to perform and complete the 
Work, provided that the Contractor shall, within ten 
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(10) days from the beginning of such delay notify the 
Owner in writing, with a copy to the Engineer, of the 
cause and particulars of the delay.  Upon receipt of 
such notification, the Owner shall review and evaluate 
the cause and extent of the delay.  If, under the terms of 
the AGREEMENT, the delay is properly excusable, the 
Owner will, in writing, appropriately extend the time 
for completion of the Work.  (This paragraph will be 
interpreted to include delays in receipt of equipment 
provided that the Contractor placed his order and 
submitted shop drawings for such equipment promptly 
after execution of the Contract, that he has shown due 
diligence in following the progress of the order, and 
that the time required for delivery is in accordance with 
conditions generally prevailing in the industry.)  The 
Contractor agrees that he shall not have or assert any 
claim for nor shall he be entitled to any additional 
compensation or damages on account of such delays. 

D. The time in which the Work is to be performed 
and completed is of the essence of this AGREEMENT. 

1.14 LIQUIDATED DAMAGES 

A. In case the Contractor fails to complete the Work 
satisfactorily on or before the date of completion fixed 
herein or as duly extended as hereinbefore provided, 
the Contractor agrees that the Owner shall deduct from 
the payments due the Contractor each month the sum 
set forth in Table A at the end of this section for each 
calendar day of delay, which sum is agreed upon not as 
a penalty, but as fixed and liquidated damages for each 
day of such delay.  If the payments due the Contractor 
are less than the amount of such liquidated damages, 
said damages shall be deducted from any other moneys 
due or to become due the Contractor, and, in case such 
damages shall exceed the amount of all moneys due or 
to become due the Contractor, the Contractor or his 
Surety shall pay the balance to the Owner. 

1.15 NIGHT, SATURDAY, SUNDAY AND 
HOLIDAY WORK 

A. No work shall be done at night, on Saturday on 
Sunday or on a holiday except (1) usual protective 
work, such as pumping and the tending of lights, (2) 
work done in case of emergency threatening injury to 
persons or property, or (3) if all of the conditions set 
forth in the next paragraph below are met. 

B. No work other than that included in (1) and (2) 
above shall be done at night except when (a) in the sole 
judgment of the Owner, the work will be of advantage 
to the Owner and can be performed satisfactorily at 

night, (b) the work will be done by a crew organized 
for regular and continuous night work, and (c) in the 
sole judgment of the Owner and Engineer, adequate 
noise prevention measures are incorporated into the 
Work by the Contractor to minimize any noise impact 
within the work area and (d) the Owner has given 
written permission for such night work.  The 
Contractor is responsible for obtaining all permits and 
approvals required. 

1.16 EMPLOY COMPETENT PERSONS 

A. The Contractor shall employ only competent 
persons on the Work and shall not employ persons or 
means which may cause strikes, work stoppages or any 
disturbances by persons employed by the Contractor, 
any subcontractor, the Owner, the Engineer or any 
other contractor.  Whenever the Engineer notifies the 
Contractor in writing that in his opinion any person on 
the Work is incompetent, unfaithful, disorderly, or 
otherwise unsatisfactory, or not employed in 
accordance with the provisions of the Contract, such 
person shall be discharged from the Work and shall not 
again be employed on it, except with the written 
consent of the Engineer. 

1.17 EMPLOY SUFFICIENT LABOR AND 

EQUIPMENT 

A. If in the sole judgment of the Engineer the 
Contractor is not employing sufficient labor, plant, 
equipment or other means to complete the Work within 
the time specified, the Engineer may, after giving 
written notice, require the Contractor to employ such 
additional labor, plant, equipment and other means as 
the Engineer deems necessary to enable the Work to 
progress properly. 

1.18 INTOXICATING LIQUORS AND/OR 
DRUGS 

A. The Contractor shall not sell and shall neither 

permit nor suffer the introduction and/or use of 
intoxicating liquors and/or drugs upon or about the 
Work. 

1.19 ACCESS TO WORK 

A. The Owner, the Engineer, and their officers, 
agents, servants and employees may at any and all 
times and for any and all purposes, enter upon the 
Work and the site thereof and the premises used by the 
Contractor, and the Contractor shall at all times provide 
safe and proper facilities therefor. 
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1.20 EXAMINATION OF WORK 

A. The Engineer shall be furnished by the Contractor 
with every reasonable facility for examining and 
inspecting the Work and for ascertaining that the Work 
is being performed in accordance with the requirements 
and intent of the Contract, even to the extent of 
requiring the uncovering or taking down portions of 
furnished work by the Contractor. 

B. Should the work thus uncovered or taken down 

prove satisfactory, the cost of uncovering or taking 
down and the replacement thereof shall be considered 
as extra work unless the original work was done in 
violation of the Contract in point of time or in the 
absence of the Engineer or his inspector and without 
his written authorization, which case said cost shall be 
borne by the Contractor.  Should the work uncovered 
or taken down prove unsatisfactory, said cost shall 
likewise borne by the Contractor. 

C. Examination of inspection of the Work shall not 

relieve the Contractor  of any of his obligations to 
perform and complete the Work as required by the 
Contract. 

1.21 DEFECTIVE WORK, ETC. 

A. Until acceptance and during the applicable 
guarantee period thereafter, the Contractor shall 
promptly, without charge, repair, correct or replace 
work, equipment, materials, apparatus or parts thereof 
which are defective, damaged or unsuitable or which in 
any way fail to comply with or be in strict accordance 
with the provisions and requirements of the Contract or 
applicable guarantee and shall pay to the Owner  all 
resulting costs, expenses, losses or damages suffered 
by the Owner. 

B. If any material, equipment, apparatus or other 
items brought upon the site for use or incorporation in 
the Work, or selected for the same, is rejected by the 
Engineer as unsuitable or not in conformity with the 
Specifications or any of the other Contract Documents, 
the Contractor shall forthwith remove such materials, 
equipment, apparatus and other items from the site of 
the Work and shall at his own cost and expense make 
good and replace the same and any material furnished 
by the Owner which shall be damaged or rendered 
defective by the handling or improper installation by 
the Contractor, his agents, servants, employees or 
subcontractors. 

1.22 PROTECTION AGAINST WATER AND 

STORM 

A. The Contractor shall take all precautions necessary 
to prevent damage to the Work by storms or by water 
entering the site of the Work directly or through the 
ground.  In case of damage by storm or water, the 
Contractor shall at his own cost and expense make such 
repairs or replacements or rebuild such parts of the 
Work as the Engineer may require in order that the 
finished Work may be completed as required by the 
Contract. 

1.23 RIGHT TO MATERIALS 

A. Nothing in the Contract shall be construed as 

vesting in the Contractor any right of property in the 
materials, equipment, apparatus and other items 
furnished after they have been installed or incorporated 
in or attached or affixed to the Work or the site, but all 
such materials, equipment, apparatus and other items 
shall, upon being so installed, incorporated, attached or 
affixed, become the property of the Owner.  Nothing in 
this subsection shall relieve the Contractor of his duty 
to protect and maintain all such materials, equipment, 
apparatus and other items. 

1.24 CHANGES 

A. The Owner, through the Engineer, may make 

changes in the Work and in the Drawings and 
Specifications therefor by making alterations therein, 
additions thereto or omissions therefrom.  All work 
resulting from such changes shall be performed and 
furnished under the pursuant to the terms and 
conditions of the Contract.  If such changes result in an 
increase or decrease in the Work to be done hereunder, 
or increase or decrease the quantities thereof, 
adjustment in compensation shall be made therefor at 
the unit prices stipulated in the Contract for such work, 
except that if unit prices are not stipulated for such 
work, compensation for additional or increased work 
shall be made as provided hereinafter under the 
subsection titled "Extra Work"; and for eliminated or 
decreased work the Contractor shall allow the Owner a 
reasonable credit as determined by the Engineer.  

B. Except in an emergency endangering life or 
property, no change shall be made unless in pursuance 
of a written order from the Engineer authorizing the 
change, and no claim for additional compensation shall 
be valid unless the change is so ordered. 



 

ROADWAY PAVEMENT 00500-11          CONTRACT AGREEMENT 

REHABILITATION 

C. The Contractor agrees that he shall neither have 

nor assert any claim for or be entitled to any additional 
compensation for damages or for loss of anticipated 
profits on work that is eliminated. 

1.25 EXTRA WORK 

A. The Contractor shall perform any extra work 
(work in connection with the Contract but not provided 
for herein) when and as ordered in writing by the 
Engineer, at the unit prices stipulated in the Contract 
for such work or, if none are so stipulated, whether (a) 
at the price agreed upon before such work is 
commenced and named in the written order for such 
work, or (b) if the Engineer so elects, for the 
reasonable cost of such work, as determined by the 
contractor and approved by the Engineer, plus a 
percentage of such cost, as set forth below.  No extra 
work shall be paid for unless specifically ordered as 
such in writing by the Engineer. 

B. The Contractor shall submit claim for any extra 

work within ten (14) calendar days of performing said 
extra work. 

C. The cost of extra work done under (b) above shall 

include the reasonable cost to the Contractor of 
materials used and equipment installed, common and 
skilled labor, and foremen, and the fair rental of all 
machinery and equipment used on the extra work for 
the period of such use. 

D. At the request of the Engineer, the Contractor shall 
furnish itemized statements for the cost of the extra 
work ordered as above and give the Engineer access to 
all records, accounts, bills and vouchers and 
correspondence relating thereto. 

E. The Contractor may include in the cost of extra 
work the amounts of additional premiums, if any, 
(other than premiums on bonds) paid on the required 
insurance on account of such extra work, of Social 
Security or other direct assessments upon the 
Contractor's payroll by Federal or other properly 
authorized public agencies, and of other approved 
assessments when such assessments are not normally 
included in payments made by the Contractor directly 
to his employees, but in fact are, and are customarily 
recognized as, part of the cost of doing work. 

F. The fair rental for all machinery and equipment 

shall be based upon the most recent edition of 
"Compilation of Rental Rates for Construction 

Equipment," published by the Associated Equipment 
Distributors, or a similar publication approved by the 
Engineer. Rental for machinery and equipment shall be 
based upon an appropriate fraction of the approved 
monthly rate schedule. If said extra work requires the 
use of machinery or equipment not already on the site 
of the Work the cost of transportation, not exceeding a 
distance of 100 miles, of such machinery or equipment 
to and from the Work shall be added to the fair 
monthly rental; provided, however, that this shall not 
apply to machinery or equipment already required to be 
furnished under the terms of the Contract.  

G. The Contractor shall not include in the cost of 
extra work any cost or rental of small tools, building, 
or any portion of the time of the Contractor, his 
superintendent, or his office and engineering staff. 

H. To the cost of extra work done by the Contractor's 
own forces under (b) above (determined as stated 
above), the Contractor may add 20 percent to cover his 
overhead, use of capital, the premium on the Bonds as 
assessed upon the amount of this extra work, and 
profit. 

I. In the case of extra work done under (b) by a 

subcontractor the subcontractor shall compute, as 
above, his cost for the extra work, to which he may add 
20 percent as in the case of the Contractor. The 
Contractor shall be allowed an additional 5 percent of 
the subcontractor's initial cost for the extra work prior 
to the 20 percent adjustment, to cover the costs of the 
Contractor's overhead use of capital, the premium on 
the Bonds as assessed upon the amount of this work, 
and profit. Said subcontractor's cost must be reasonable 
and approved by the Engineer. 

J. If extra work is done under (b) above, the 

Contractor and/or subcontractor shall keep daily 
records of such extra work. The daily record shall 
include the names of men employed, the nature of the 
work performed, and hours worked, materials and 
equipment incorporated, and machinery or equipment 
used, if any, in the prosecution of such extra work. This 
daily record, to constitute verification that the work 
was done, must be signed both by the Contractor's 
authorized representative and by the Engineer. A 
separate daily record shall be submitted for each Extra 
Work Order. 
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1.26 EXTENSION OF TIME ON ACCOUNT OF 

EXTRA WORK 

A. When extra work is ordered near the completion of 
the Contract or at any time during the progress of the 
Work which unavoidably increases the time for the 
completion of the Work, and extension of time shall be 
granted as hereinbefore provided.  

1.27 CHANGES NOT TO AFFECT BONDS 

A. It is distinctly agreed and understood that any 
changes made in the Work or the Drawings or 
Specifications therefor (whether such changes increase 
or decrease the amount thereof or the time required for 
its performance) or any changes in the manner of time 
of payments made by the Owner to the Contractor, or 
any other modifications of the Contract, shall in no 
way annul, release, diminish or affect the liability of 
the Surety on the CONTRACT BONDS given by the 
Contractor, it being the intent hereof that 
notwithstanding such changes the liability of the Surety 
on said bonds continue and remain in full force and 
effect. 

1.28 CLAIMS FOR DAMAGES 

A. If the Contractor makes claim for any damages 
alleged to have been sustained by breach of contract or 
otherwise, he shall, within ten (10) days after 
occurrence of the alleged breach or within ten (10) 
days after such damages are alleged to have been 
sustained, whichever date is the earlier, file with the 
Engineer a written, itemized statement of the details of 
the alleged breach and the details and amount of the 
alleged damages.  The Contractor agrees that unless 
such statement is made and filed as so required, his 
claim for damages shall be deemed waived, invalid and 
unenforceable, and that he shall not be entitled to any 
compensation for any such alleged damages.  Within 
ten (10) days after the timely filing of such statement, 
the Engineer shall file with the Owner a copy of the 
statement, together with his recommendations for 
action by the Owner. 

B. The Contractor shall not be entitled to claim any 
additional compensation for damages by reason of any 
direction instruction, determination or decision of the 
Engineer, nor shall any such claims be considered, 
unless the Contractor shall have complied in all 
respects with the Article titled "Authority of the 
Engineer", including, but not limited to the filing of a 
written protest in the manner and within the time 
therein provided. 

1.29 ABANDONMENT OF WORK OR OTHER 

DEFAULT 

A. If the Work shall be abandoned, or any part thereof 
shall be sublet without previous written consent of the 
Owner, or the Contract or any moneys payable 
hereunder shall be assigned otherwise than as herein 
specified, or if at any time the Engineer shall be of the 
opinion, and shall so certify in writing, that the 
conditions herein specified as to rate of progress are 
not being complied with, or that the Work or any part 
thereof is being unnecessarily or unreasonably delayed, 
or that the Contractor has violated or is in default under 
any of the provisions of the Contract, or if the 
Contractor becomes bankrupt or insolvent or goes or is 
put into liquidation or dissolution, either voluntarily or 
involuntarily, or petitions for an arrangement or 
reorganization under the Bankruptcy Act, or makes a 
general assignment for the benefit of creditors or 
otherwise acknowledges insolvency, the happening of 
any of which shall be and constitute a default under the 
Contract, the Owner may  notify the Contractor in 
writing, with a copy of such notice mailed to the 
Surety, to discontinue all Work or any part thereof; 
thereupon the Contractor shall discontinue such Work 
or such part thereof as the Owner may designate; and 
the Owner may, upon giving such notice, by contract or 
otherwise as it may determine, complete the Work or 
such part thereof and charge the entire cost and 
expense of so completing the Work or such part thereof 
to the Contractor.  In addition to the said entire cost 
and expense of completing the Work, the Owner shall 
be entitled to reimbursement from the Contractor and 
the Contractor agrees to pay to the Owner any losses, 
damages, costs and expenses, including attorney's fees, 
sustained or incurred by the Owner by reason of any of 
the foregoing causes.  For the purposes of such 
completion the Owner may for itself or for any 
Contractors employed by the Owner take possession of 
and use or cause to be used any and all materials, 
equipment, plant, machinery, appliances, tools, 
supplies and such other items of every description that 
may be found or located at the site of the Work. 

B. All costs, expenses, losses, damages, attorney's 

fees and any and all other charges incurred by the 
Owner under this subsection shall be charged against 
the Contractor and deducted and/or paid by the Owner 
out of any moneys due of payable or to become due or 
payable under the Contract to the Contractor; in 
computing the amounts chargeable to the Contractor 
the Owner shall not be held to a basis of the lowest 
prices for which the completion of the Work or any 
part thereof might have been accomplished, but all 
sums actually paid or obligated therefor to effect its 
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prompt completion shall be charged to and against the 
account of the Contractor.  In case the costs, expenses, 
losses, damages, attorney's fees and other charges 
together with all payments theretofore made to or for 
the account of the Contractor are less than the sum 
which would have been payable under the Contract if 
the Work had been properly performed and completed 
by the Contractor, the Contractor shall be entitled to 
receive the difference, and, in case such costs, 
expenses, losses, damages, attorneys' fees and other 
charges, together  with all payments theretofore made 
to or for the account of the Contractor, shall exceed the 
said sum, the Contractor shall pay the amount of the 
excess to the Owner. 

1.30 PRICES FOR WORK 

A. The Owner shall pay and the Contractor shall 
receive the prices stipulated in the BID made a part 
hereof as full compensation for everything performed 
and furnished and for all risks and obligations 
undertaken by the Contractor under and as required by 
the Contract. 

1.31 MONEYS MAY BE RETAINED 

A. The Owner may at any time retain from any 
moneys which would otherwise be payable hereunder 
so much thereof as the Owner may deem necessary to 
complete the Work hereunder and to reimburse it for 
all costs, expenses, losses, damage and damages 
chargeable to the Contractor hereunder, in accordance 
with the States General Laws. 

1.32 FORMAL ACCEPTANCE 

A. This Agreement constitutes an entire contract for 
one whole and complete Work or result.  Fixing of the 
date of completion and acceptance of the Work or a 
specified part thereof shall only be effective when 
accomplished by a writing specifically so stating and 
signed by the Owner. 

1.33 PROGRESS ESTIMATES 

A. Once a month, except as hereinafter provided, the 

Engineer shall make an estimate in writing of the total 
amount and value of the work done to the first of the 
month by the Contractor.  The Owner shall retain a 
percentage of such estimated value, as set forth in 
Table A at the end of this section, as part security for 
fulfillment of the Contract by the Contractor and shall 
deduct from the balance all previous payments made to 
the Contractor, all sums chargeable against the 

Contractor and all sums to be retained under the 
provisions of the Contract.   

B. Estimates of lump-sum items shall be based on a 
schedule dividing each such item into its appropriate 
component parts together with a quantity and a unit 
price for each part so that the sum of the products of 
prices and quantities will equal the Contract price for 
the item.  This schedule must be submitted by the 
Contractor for and must have the approval of the 
Engineer before the first estimate becomes due. 

C. If the Engineer determines that the progress of the 
Work will be benefited by the delivery to the site of 
certain materials and equipment, when available, in 
advance of actual requirement therefor and if such 
materials and equipment are delivered and properly 
stored, protected and insured as determined by the 
Engineer, the cost to the Contractor or subcontractor as 
established by invoices or other suitable vouchers 
satisfactory to the Engineer, less the retained 
percentages as above provided, may be included in the 
progress estimates; provided always that there be duly 
executed and delivered by the Contractor to the 
Engineer at the same time a Bill of Sale in form 
satisfactory to the Owner, transferring and assigning to 
the Owner full ownership and title to such materials or 
equipment. 

D. The Owner shall pay monthly to the Contractor in 
accordance with General Laws Chapter 30, Section 39, 
as amended: 

1. Within fifteen (15) days (twenty-four (24) days in 
the case of the Commonwealth) after receipt from the 
Contractor, at the place designated by the Owner if 
such a place is so designated, of a periodic estimate 
requesting payment of the amount due for the 
preceding month, the Owner will make periodic 
payment to the Contractor for the work performed 
during the preceding month and for the materials not 
incorporated in the work but delivered and suitably 
stored at the site (or at some location agreed upon in 
writing) to which the Contractor has title or to which a 
subcontractor has title and has authorized the 
Contractor to transfer title to the Owner, less (1) a 
retention based on its estimate of the fair value of its 
claims against the Contractor and less (2) a retention 
for direct payments to subcontractors based on 
demands for same in accordance with the provisions of 
section 39F and less (3) a retention not exceeding five 
percent of the approved amount of the periodic 
payment. After the receipt of a periodic estimate 
requesting final payment and within 65 days after (a) 
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the Contractor fully completes the work or 
substantially completes the work so that the value of 
the work remaining to be done is, in the estimate of the 
awarding authority, less than one percent of original 
contract price, or (b) the Contractor substantially 
completes the work and the Owner takes possession for 
occupancy, whichever occurs first, the Owner shall pay 
the Contractor the entire balance due on the contract 
less (1) a retention based on its estimate of the fair 
value of its claims against the Contractor and of the 
cost of completing the incomplete and unsatisfactory 
items of work and less (2) a retention for direct 
payments to subcontractors based on demands for same 
in accordance with the provisions of section 39 F, or 
based on the record of payments by the Contractor to 
the subcontractors under this contract if such record of 
payment indicates that the Contractor has not paid 
subcontractors as provided in section 39 F.  If the 
Owner fails to make payment as herein provided, there 
shall be added to each such payment daily interest at 
the rate of three percentage points above the rediscount 
rate than charged by the Federal Reserve Bank of 
Boston commencing on the first day after said payment 
is due and continuing until payment delivered or 
mailed to the Contractor; provided, that no interest 
shall be due, in any event, on the amount due on 
periodic estimate for final payment until 15 days (24 
days in the case of the Commonwealth) after receipt of 
such a periodic estimate from the Contractor, at the 
place designated by the Owner if such a place is so 
designated.  The Contractor agrees to pay to each 
subcontractor a portion of any such interest in 
accordance with the amount due each subcontractor. 

2. Forthwith after the Contractor receives payment on 
account of a periodic estimate, the Contractor shall pay 
to each subcontractor the amount paid for the labor 
performed and the materials furnished by that 
subcontractor, less any amount specified in any court 
proceedings barring such payment and also less any 
amount claimed due from the subcontractor by the 
Contractor. 

3. Not later than the 65th day after each 
subcontractor substantially completes his work in 
accordance with the plans and specifications, the entire 
balance due under the subcontract less amounts 
retained by the Owner as the estimated cost of 
completing the incomplete and unsatisfactory items of 
work, shall be due the subcontractor; and the Owner 
shall pay that amount to the Contractor. The Contractor 
shall forthwith pay to the subcontractor the full amount 
specified in any court proceedings barring such 
payment and also less any amount claimed due from 
the subcontractor by the Contractor. 

4. Each payment made by the Owner to the 
Contractor pursuant to subparagraphs (2) and (3) of 
this paragraph for the labor performed and the 
materials furnished by a subcontractor shall be made to 
the Contractor for the account of that subcontractor; 
and the Owner shall take reasonable steps to compel 
the Contractor to make each such payment to each such 
subcontractor.  If the Owner has received a demand for 
direct payment from a subcontractor for any amount 
which has already been included in a payment to the 
Contractor or which is to be included in a payment to 
the Contractor for payment to the subcontractor as 
provided in subparagraphs (2) and (3), the Owner shall 
act upon the demand as provided in this section. 

5. If, within 70 days after the subcontractor has 
substantially completed the subcontract work, the 
subcontractor has not received from the Contractor the 
balance due under the subcontract including any 
amount due for extra labor and materials furnished to 
the Contractor, less any amount retained by the Owner 
as the estimated cost of completing the incomplete and 
unsatisfactory items of work, the subcontractor may 
demand direct payment of that balance from the 
Owner.  The demand shall be by a sworn statement 
delivered to or sent by certified mail to the Owner, and 
a copy shall be delivered to or sent by certified mail to 
the Contractor at the same time.  The demand shall 
contain a detailed breakdown of the balance due under 
the subcontract and also a statement of the status of 
completion of the subcontract work. Any demand made 
after substantial completion of the subcontract work 
shall be valid even if delivered or mailed prior to the 
70th day after the subcontractor has substantially 
completed the subcontract work.  Within ten days after 
the subcontractor has delivered or so mailed the 
demand to the Owner and delivered or so mailed a 
copy to the Contractor, the Contractor may reply to the 
demand.  The reply shall be by a sworn statement 
delivered to or sent by certified mail to the Owner and 
a copy shall be delivered to or sent by certified mail to 
the subcontractor at the same time.  The reply shall 
contain a detailed breakdown of the balance due under 
the subcontract including any amount due for extra 
labor and materials furnished to the Contractor and of 
the amount due for each claim made by the Contractor 
against the subcontractor. 

6. Within 15 days after receipt of the demand by the 
Owner, but in no event prior to the 17th day after 
substantial completion of the subcontract work, the 
Owner shall make direct payment to the subcontractor 
of the balance due under the subcontract including any 
amount due for extra labor and materials furnished to 
the Contractor, less any amount (i) retained by the 
Owner as the estimated cost of completing the 
incomplete or unsatisfactory items of work, (ii) 
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specified in any court proceedings barring such 
payment, or (iii) disputed by the Contractor in the 
sworn reply; provided, that the Owner shall not deduct 
from a direct payment any amount as provided in part 
(iii) if the reply is not sworn to, or for which the sworn 
reply does not contain the detailed breakdown required 
by subparagraph (5).  The Owner shall make further 
direct payments to the subcontractor forthwith after the 
removal of the basis for deductions from direct 
payments made as provided in parts (i) and (ii) of this 
subparagraph. 

7. The Owner shall forthwith deposit the amount 
deducted from a direct payment as provided in part (iii) 
of subparagraph (6) in an interest-bearing joint account 
in the names of the Contractor and the subcontractor in 
a bank in Massachusetts selected by the Owner or 
agreed upon by the Contractor and the subcontractor 
and shall notify the Contractor and the subcontractor of 
the date of the deposit and the bank receiving the 
deposit.  The bank shall pay the amount in the account, 
including accrued interest, as provided in an agreement 
between the Contractor and the subcontractor or as 
determined by decree of a court of competent 
jurisdiction. 

8. All direct payments and all deductions from 
demands for direct payments deposited in an interest-
bearing account or accounts in a bank pursuant to 
subparagraph (7) shall be made out of amounts payable 
to the Contractor at the time of receipt of a demand for 
direct payment from a subcontractor and out of 
amounts which later become payable to the Contractor 
and in the order of receipt of such demands from 
subcontractors. All direct payments shall discharge the 
obligation of the Owner to the Contractor to the extent 
of such payment. 

9. The Owner shall deduct from payments to a 
Contractor amounts which, together with the deposits 
in interest-bearing accounts pursuant to subparagraph 
(7), are sufficient to satisfy all unpaid balances of 
demands for direct payment received from 
subcontractors. All such amounts shall be earmarked 
for such direct payments, and the subcontractors shall 
have a right in such deductions prior to any claims 
against such amounts by creditors of the Contractor. 

10. If the subcontractor does not receive payment as 
provided in subparagraph (2) or if the Contractor does 
not submit a periodic estimate for the value of the labor 
or materials performed or furnished by the 
subcontractor and the subcontractor does not receive 
payment for same when due less the deductions 
provided for in subparagraph (2), the subcontractor 
may demand direct payment by following the 
procedure in subparagraph (5) and the Contractor may 
file a sworn reply as provided in that same 

subparagraph.  A demand made after the first day of 
the month following that for which the subcontractor 
seeks payment shall be valid even if delivered or 
mailed prior to the time payment was due on a periodic 
estimate from the Contractor.  Thereafter the Owner 
shall proceed as provided in subparagraph (6), (7), (8), 
and (9). 

11. "Subcontractor" as used in Section 1.34 shall mean 
a person who files a sub-bid and receives a subcontract 
as a result of that filed subbid or who is approved by 
the Owner in writing as a person performing labor or 
both performing labor and furnishing materials 
pursuant to a contract with the Contractor. 

1.34 PARTIAL ACCEPTANCE 

A. The Owner may, at any time in a written order to 

the Contractor (1) declare that he intends to use a 
specified part of the Work which in his opinion is 
sufficiently complete, in accordance with the Contract 
Documents, to permit its use; (2) enclose a tentative list 
of items remaining to be completed or corrected, and 
(3) fix the date of acceptance of that specified part of 
the Work. 

B. Within 45 days after acceptance under this 

subsection, the Engineer shall make an estimate in 
writing of the amount and value of the part of the Work 
so accepted.  The Owner shall pay said amount to the 
Contractor after deducting therefrom all previous 
payments, all charges against the Contractor as 
provided for hereunder, and all amounts to be retained 
under the provisions of the Contract, said payment to 
be made at the time of the next monthly progress 
estimate. 

C. Acceptance by the Owner under this subsection 

shall not relieve the Contractor of any obligations 
under the Contract Documents except to the extent 
agreed upon in writing between the Owner and the 
Contractor. 

D. The Owner shall have the right to exclude the 

Contractor from any part of the Work which has been 
accepted, but the Owner will allow the Contractor 
reasonable access thereto to complete or correct items 
on the tentative list. 

1.35 FINAL ESTIMATE AND PAYMENT 

A. As soon as practicable (but not more than sixty-

five (65) days after final completion of the Work), the 
Engineer shall make a final estimate in writing of the 
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quantity of Work done under the Contract and the 
amount earned by the Contractor. 

B. The Owner shall pay to the Contractor the entire 
amount found by the Engineer to be earned and due 
hereunder after deducting therefrom all previous 
payments, all charges against the Contractor as 
provided for hereunder, and all amounts to be retained 
under the provisions of the Contract.  Except as in this 
subsection otherwise provided, such payment shall be 
made not later than fifteen (15) days after but in no 
event before, the expiration of the time within which 
claims for labor performed or materials or equipment 
furnished must be filed under the applicable Lien Law, 
or, if such time is not specified by law, the expiration 
of thirty (30) days after the completion of the 
Engineer's final estimate. 

C. All quantities shown on progress estimates and all 
prior payments shall be subject to correction in the 
final estimate and payment as determined by the 
Engineer. 

D. The acceptance by the Contractor of final payment 
shall be and shall operate as a release to the Owner of 
all claims and all liability to the Contractor under or by 
virtue of this Agreement; and upon satisfactory 
completion of the work performed under this 
Agreement, as a condition before final payment under 
this Agreement or as a termination settlement under 
this Agreement the Contractor shall execute and deliver 
to the Owner a release of all claims against the Owner 
arising under or by virtue of, this Agreement, except 
claims which are specifically exempted by the 
Contractor to be set forth herein.  Unless otherwise 
provided in this Agreement, by State law or otherwise 
expressly agreed to be the parties to this Agreement, 
any payment, including final payment under, this 
Agreement or settlement upon termination of this 
Agreement shall not constitute a waiver of the Owner's 
claims against the Contractor or his sureties under this 
Agreement or applicable Performance and Labor and 
Materials Bonds. 

1.36 LIENS 

A. If at any time any notices of lien are filed and labor 

performed or materials or equipment manufactured, 
furnished, or delivered to or for the Work, the 
Contractor shall, at its own cost and expense, promptly 
discharge, remove or otherwise dispose of the same, 
and until such discharge, removal or disposition, the 
Owner shall have the right to retain from any moneys 
payable hereunder an amount which, in its sole 

judgement, it deems necessary to satisfy such liens and 
pay the costs and expenses, including attorneys'  fees, 
of defending any actions brought to enforce the same, 
or incurred in connection therewith or by reason 
thereof. 

1.37 CLAIMS 

A. If at any time there be any evidence of any claims 
for which the Contractor is or may be liable or 
responsible hereunder, the Contractor shall promptly 
settle or otherwise dispose of the same, and until such 
claims are settled or disposed of, the Owner may retain 
from any moneys which would otherwise be payable 
hereunder so much thereof as, in its sole judgement, it 
may deem necessary to settle or otherwise dispose of 
such claims and to pay the costs and expenses, 
including attorney's fees, of defending any actions 
brought to enforce such claims, or incurred in 
connection therewith or by reason thereof. 

1.38 APPLICATION OF MONEYS RETAINED 

A. The Owner may apply any moneys retained 
hereunder to reimburse itself for any and all costs, 
expenses, losses, damage and damages, liabilities, 
suits, judgements and awards incurred, suffered or 
sustained by the Owner and chargeable to the 
Contractor hereunder or as determined hereunder. 

1.39 NO WAIVER 

A. Neither the inspection by the Owner or the 
Engineer, nor any order, measurement, approval, 
determination, decision or certificate by the Engineer, 
nor any order by the Owner for the payment of money, 
nor any payment for or use, occupancy, possession or 
acceptance of the whole or any part of the Work by the 
Owner, nor any extension of time, nor any other act or 
omission of the Owner or of the Engineer shall 
constitute or be deemed to be an acceptance of any 
defective or improper work, materials, or equipment 
nor operate as a waiver of any requirement or provision 
of the Contract, nor of any remedy, power or right of or 
herein reserved to the Owner, nor of any right to 
damages for breach of contract.  Any and all rights 
and/or remedies provided for in the Contract are 
intended and shall be construed to be cumulative; and, 
in addition to each and every other right and remedy 
provided for herein or by law, the Owner shall be 
entitled as of right to a writ of injunction against any 
breach or threatened breach of the Contract by the 
Contractor, by his subcontractors or by any other 
person or persons. 
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1.40 LIABILITY OF OWNER 

A. No person, firm or corporation, other than the 
Contractor who signed this Contract as such, shall have 
any interest herein or right hereunder.  No claim shall 
be made or be valid either against the Owner or any 
agent of the Owner and neither the Owner nor any 
agent of the Owner shall be liable for or be held to pay 
any money, except as herein provided.  The acceptance 
by the Contractor of the payment as fixed in the final 
estimate shall operate as and shall be a full and 
complete release of the Owner and of every agent of 
the Owner of and from any and all claims, demands, 
damages and liabilities of, by or to the Contractor for 
anything done or furnished for or arising out of or 
relating to or by reason of the Work or for or on 
account of any act or neglect of the Owner or of an 
agent of the Owner or of any other person, arising out 
of, relating to or by reason of the Work, except the 
claim against the Owner for the unpaid balance, if any 
there be, of the amounts retained as herein provided. 

1.41 GUARANTEE 

A. The Contractor guarantees that the Work and 
services to be performed under the Contract, and all 
workmanship, materials and equipment performed, 
furnished, used or installed in the construction of the 
same, shall be free from defects and flaws, and shall be 
performed and furnished in strict accordance with the 
Drawings, Specifications, and other Contract 
Documents, that the strength of all parts of all 
manufactured equipment shall be adequate and as 
specified and that the performance test requirements of 
the Contract shall be fulfilled.  This guarantee shall be 
for a period of one year from and after the date of 
completion and acceptance of the Work as stated in the 
final estimate.  If part of the Work is accepted in 
accordance with that subsection of this AGREEMENT 
titled "Partial Acceptance", the guarantee for that part 
of the Work shall be for a period of one year from the 
date fixed for such acceptance. 

B. If at any time within the said period of guarantee 
any part of the Work requires repairing, correction or 
replacement, the Owner may notify the Contractor in 
writing to make the required repairs, correction, or 
replacements.  If the Contractor neglects to commence 
making such repairs, correction, or replacements to the 
satisfaction of the Owner within three (3) days from the 
date of receipt of such notice, or having commenced 
fails to prosecute such Work with diligence, the Owner 
may employ other persons to make the same, and all 
direct and indirect costs of making said repairs, 
correction or replacements, including compensation for 

additional professional services, shall be paid by the 
Contractor. 

1.42 RETAIN MONEY FOR REPAIRS 

A. The Owner may retain out of the moneys 
otherwise payable to the Contractor hereunder a 
percentage of the amount thereof as set forth in Table 
A at the end of this section, and may expend the same, 
in the manner hereinafter provided, in making such 
repairs, corrections and replacements in the Work as 
the Owner, in its sole judgement, may deem necessary. 

B. If at any time within the said period of guarantee 
any part of the Work requires repairing, correction or 
replacement, the Owner may notify the Contractor in 
writing to make the required repairs, correction or 
replacements.  If the Contractor neglects to commence 
making such repairs, correction, or replacements to the 
satisfaction of the Owner within three (3) days from the 
date of receipt of such notice, or having commenced 
fails to prosecute such work with diligence, the Owner 
may employ other persons to make the same.  The 
Owner shall pay the cost and expense of the same out 
of the amounts retained for that purpose.  Upon the 
expiration of the said period of guarantee, provided that 
the Work at that time is in good order, the Contractor 
will be entitled to receive the whole or such part of the 
sum last aforesaid, if any, as may remain after the cost 
and expense of making said repairs, correction or 
replacements, in the manner aforesaid, have been paid 
therefrom. 

1.43 RETURN OF DRAWINGS 

A. All Drawings furnished by the Owner or the 

Engineer to the Contractor may be used only in 
connection with the prosecution of the Work and shall 
be returned by the Contractor upon completion of the 
Work. 

1.44 CLEANING UP 

A. The Contractor at all times shall keep the site of 
the Work free from rubbish and debris caused by his 
operations under the Contract.  When the Work has 
been completed, the Contractor shall remove from the 
site of the Work all of his plant, machinery, tools, 
construction equipment, temporary work, and surplus 
materials so as to leave the Work and the site clean and 
ready for use. 
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1.45 LEGAL ADDRESS OF CONTRACTOR 

A. The Contractor's business address and his office at 
or near the site of the Work are both hereby designated 
as places to which communications shall be delivered.  
The depositing of any letter, notice, or other 
communication in a postpaid wrapper directed to the 
Contractor's business address in a post office box 
regularly maintained by the Post Office Department or 
the delivery at either designated address of any letter, 
notice, or other communication by mail or otherwise 
shall be deemed sufficient service thereof upon the 
Contractor, and the date of such service shall be the 
date of receipt.  The first-named address may be 
charged at any time by an instrument in writing, 
executed and acknowledged by the Contractor 
delivered to the Engineer.  Service of any notice, letter, 
or other communication upon the Contractor personally 
shall likewise be deemed sufficient service. 

1.46 HEADINGS 

A. The headings or titles of any section, subsection, 
paragraph, provision, or part of the Contract 
Documents shall not be deemed to limit or restrict the 
content, meaning or effect of such section, subsection, 
paragraph, provision or part. 

1.47 MODIFICATION OR TERMINATION 

A. Except as otherwise expressly provided herein, the 

Contract may not be modified or terminated except in 
writing signed by the parties hereto. 

1.48 DIRECT LABOR COST 

A. Direct labor cost percentage for change orders in 
accordance with MGL C30 39G as amended shall be 
____ percent.  (Direct labor cost percent shall be 
established following award and prior to execution of 
the Contract). 

1.49 MASSACHUSETTS TAX LAWS 

A. The Contractor shall provide a statement that 

indicates compliance with all the requirements of 
Massachusetts General Law Chapter 233. 

1.50 MINORITY BUSINESS 

A. The goal for minority business enterprise 
(MBE/WBE) participation for this contract is a 
minimum of nine percent (9%) MBE and five percent 
(5%) WBE participation, on the basis of the total 

dollars paid.  The Contractor shall take all affirmative 
steps necessary to achieve this goal, and shall provide 
reports documenting the portion of contract and 
subcontract dollars paid to minority businesses, and its 
efforts to achieve the goals, with each invoice 
submitted or at such greater intervals as specified by 
the City of Salem.  The Contractor shall require similar 
reports from its subcontractors. 

1.51 TERMINATION FOR CONVENIENCE 

A. This Agreement may be terminated by the Owner 
upon not less than seven days’ written notice for the 
Owner’s convenience.  In the case of termination for 
convenience, the Owner shall be responsible for 
amounts due the Contractor for work performed 
through the date of termination, provided that the 
Contractor shall submit a request for payment in 
accordance with the provisions hereof.  The Contractor 
shall have no other claim for payments due with 
respect to such termination including any claim for lost 
profits with respect to the balance of the project. 

1.52 EQUAL EMPLOYMENT OPPORTUNITY, 
ANTIDISCRIMINATION AND AFFIRMATIVE 
ACTION 

A. The Contractor shall not discriminate against or 
exclude any person from participation herein on 
grounds of race, religion, color, sex, age, or national 
origin; and that it shall take affirmative actions to 
insure that applicants are employed, and that 
employees are treated during their employment, 
without regard to race, religion, color, sex, age, 
handicapped status, or national origin. 

1.53 UNLAWFUL CONDUCT AND 

PARTICIPATION IN BOYCOTT 

A. The Contractor shall not participate in or cooperate 
with an international boycott, as defined in Section 999 
(b) (3) and (4) of the Internal Revenue Code of 1954, 
as amended, or engage in conduct declared to be 
unlawful by Section 2 of Chapter 151E of the 
Massachusetts General Laws. 
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IN WITNESS WHEREOF, the parties to this AGREEMENT have hereunto set their hands and seals, and have 
executed, or caused to be executed by their duly authorized officials, the AGREEMENT in Four (4) copies, each of 
which shall be deemed an original, as of the day and year first above-written. 
 
WITNESSES       City of Salem, Massachusetts 
         (Owner - party of the first part) 
 
 
       BY: ____________________________________ 
    Kimberly Driscoll, Mayor 
 
 
        ____________________________________ 
    Whitney Haskell, Purchasing Agent 
 
 
        ____________________________________ 
    David Knowlton, P.E., City Engineer 
 
        ____________________________________ 
    Sarah Stanton, Finance Director 
 
 (SEAL)  
        
 
 
ATTEST:       
 
_________________________________ 
 
_________________________________ 
 
        ____________________________________ 
        (Contractor - party of the second part) 
 
        BY: ____________________________________ 
 
        ____________________________________ 
(SEAL) 
        ____________________________________ 
        (Title) 
 
ATTEST: 
_________________________________   ____________________________________ 
 
_________________________________   ____________________________________ 
        (Address) 
 
Approved As To Form: 
 
 
____________________________________________________ 
Elizabeth Rennard, City Solicitor 
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CERTIFICATE OF ACKNOWLEDGMENT OF CONTRACTOR IF A CORPORATION 

For AGREEMENT 
 
 
 
State of _______________________) 
             ) ss 
County ________________________) 
 

on this ____________ day of ______________, 20 ___________, before me personally 

 
came __________________________________ to me known, who being me duly  
 
sworn, did depose and say as follows: 
 
 That he resides at _________________________________________________________ 
 
and is the _____________________________________________________________________ 
 
of ___________________________________________________________________________ 
 
the corporation described in and which executed the foregoing instrument; that he knows the 
corporate seal of said corporation; that the seal affixed to the foregoing instrument is such 
corporate seal and it was so affixed by order of the Board of Directors of said corporation; and 
that by the like order he signed thereto his name and official designation. 
 
 
 
 
       _________________________________ 
       Notary Public (Seal) 
 
 
My commission expires ______________________________ 
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CERTIFICATE OF OWNER'S LEGAL COUNSEL 
 
I, the undersigned, _________________________________ the duly authorized and acting legal  
 
representative of the ________________________________________, acting herein through its  
 
______________________________________________________, do hereby certify as follows: 
 
  I have examined the foregoing contract and surety bonds and the manner of 
execution thereof, and I am of the opinion that each of the aforesaid agreements has been duly 
executed by the proper parties thereto acting through their duly authorized representatives; that 
said representatives have full power and authority to execute said agreements on behalf of the 
respective parties named thereon; and that the foregoing agreements constitute valid and legally 
binding obligations upon the parties executing the same in accordance with the terms, conditions, 
and provisions thereof. 
 
 By: ______________________________ 
  (Signature) 
 
 Date: ____________________________   
 
   
  ______________________________ 
  (Name) 
 
  ______________________________ 
  (Title) 
 
  ______________________________ 
  (Address) 
   
  ______________________________ 
  (City, State, Postal code) 
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TABLE A 

Agreement 
subsection 
reference  Item Minimum limits 

1.06  Workman's Compensation and Employer's  As required by the  
  Liability Insurance     law of the Commonwealth 
          of Massachusetts 

 
1.06  Public Liability including Contractor's    Bodily Injury 
  Protective, Completed Operations and    ______________ 
  Contractual Liability     $1,000,000 each 
          occurrence 
          $2,000,000 

          aggregate 
 
          Property Damage 
          Including C.U.* 
          Coverage 
          _____________ 
          $1,000,000 each 
          occurrence 
          $1,000,000 

          aggregate  
          _____________ 
          Blasting and  
          explosion coverage 
          shall be obtained if 
          there is a need for  
          blasting under the  
          contract. 
 
1.06  Personal Injury Insurance     $2,000,000 
          aggregate 
 
1.06  Automobile Liability     Bodily Injury 
  including coverage for owned, hired or   _____________ 
  borrowed vehicles      $1,000,000 each  
          person 
          $2,000,000 each 
          occurrence 
 
          Property Damage 
          _____________ 
          $1,000,000 each  
          occurrence 
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1.06  Owner's Protective     Bodily Injury 
  Liability & Property Damage    _____________ 
          $1,000,000 each 
          occurrence 
          $2,000,000   

          aggregate   
        Property Damage 

          _____________ 
          $1,000,000 each  
          occurrence 
          
          $1,000,000 

          aggregate 
 
1.06  Builder's Risk Insurance     Total insurable value of 
          all structures, materials, 
          and equipment to be 
          built and installed. (if  
          applicable) 
 
1.13  a) Time of Completion - Total Contract   Within 90 consecutive 
          calendar days after the 
          date specified in the Notice 
          to Proceed 
 
      
1.14  Liquidated Damages for each consecutive calendar day  $ 1,000.00 
  of delay in completion time 
 
1.33  Percentage of Progress Estimates to be Retained   5% 
  The retainage to be paid the Contractor within 
  Ninety (90) days of the date the work is accepted 
  By the awarding authority unless a dispute exists 
  With respect to the work.       
   
1.33  Amount of Minimum Progress Estimates    $ 10,000 
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INSURANCE CERTIFICATE 
SHEET 1 OF 2 

Issued to 
The City of Salem, Massachusetts 

 
 
 
 
This is to certify that this Company, ______________________________________, (Name of 
Insurance Company) has enforced the following policies covering all work and operations of 
_____________________________________________ (Name of Contractor), as the designate 
Contractor under a Contract with the City of Salem, Massachusetts as the designated Owner, 
dated _______________ Roadway Pavement Rehabilitation Project, Contract No. S-48. 
 
POLICY NUMBER 
EFFECTIVE AND 
KINDS OF INSURANCE LIMITS EXPIRATION DATE 
___________________________________________________________________________ 
 
Workmen's Compensation  Number:  _____________ 
and Employers Liability and  Effective:  _____________ 
Harbor Workers Coverage *  Expires:  _____________ 
___________________________________________________________________________ 
 
Public Liability including Bodily $_____ each occurrenceNumber:  _____________ 
Contractor's Protective Injury  Effective:  _____________ 
Personal Injury, Completed  $_____ aggregate Expires:  _____________ 
Operations, and Contractual 
Liability**   Property 
    Damage $_____ each occurrence 
    including 
    C.U. 
***Note:   Coverage***$_____ aggregate 
Explosion Collapse 
and underground coverage Personal 
is provided   Injury $_____ aggregate 
___________________________________________________________________________ 
 
* Longshoremen's and Harbor Workers' Coverage may be deleted if not required by 
 contract. 
** Contractual Liability covers the liability assumed by the Contractor under the 
 subsection entitled "Obligations and Liability of Contractor" of the AGREEMENT, as 
 required by subsection entitled "Insurance" of the agreement. 
*** Blasting coverage is not required. 
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INSURANCE CERTIFICATE 
SHEET 2 OF 2 

Issued to 
The City of Salem, Massachusetts 

 
Contract Reference: City of Salem, Massachusetts 
   Roadway Pavement Rehabilitation Project 
  
POLICY NUMBER 
EFFECTIVE AND 
KINDS OF INSURANCE LIMITS EXPIRATION DATE 
___________________________________________________________________________ 
 
Automobile Liability  Bodily $_____ each person Number:  _____________ 
including Coverage for Injury  Effective:  _____________ 
hired or borrowed vehicles  $_____ each occurrence Expires:  _____________ 
 
    Property 
    Damage $_____ each occurrence 
___________________________________________________________________________ 
 
Owner's Protective Liability Bodily $ _____ each occurrenceNumber:  _____________ 
and Property Damage Injury  Effective:  ______________ 
     $ _____ aggregate 
 
    Property $ _____ each occurrence 
    Damage $ _____ aggregate 
 
Note: A copy of the Owner's Protective Policy for the Owner is to be furnished with the 
completed certificates. 
      
 
It is agreed that thirty (30) days notice of cancellation or restrictive amendment of said  
policies shall be mailed to Owner. 
       
     INSURANCE COMPANY 
 
       
     INSURANCE AGENCY 
 
    BY:   
     AUTHORIZED AGENT OR OFFICER 
 
           DATE: _________________________________ 
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    SECTION 00600 

    

   CONTRACT BONDS 

CITY OF SALEM, MA 

ROADWAY PAVEMENT REHABILITATION PROJECT 

CONTRACT NO.  S-48 

 

 

PERFORMANCE BOND 

 

 

(NOTE:  This Bond is issued simultaneously with the attached Labor and Materials Bond in  

favor of the Owner.) 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

That we, ______________________________________________________________________ 
         (an individual, a partnership, a corporation) 
 

duly organized under the Laws of the State (or Commonwealth) of _______________________, 

 

and having a usual place of business at _____________________________________________, 

 

_____________________________________________________________________________, 

 

as Principal, and _____________________________________ , a corporation duly organized 

 

under the Laws of the State (or Commonwealth) of ____________________________________, 

 

and duly authorized to do business in the State (or Commonwealth)  of              , 

 

and having a usual place of business at _____________________________________________ 

 as Surety, are holden and stand firmly bound and obligated unto City of Salem, Massachusetts as 

obligee, in the sum of  

 

_____________________________________________________________________________ 

lawful money of the United States of America, to and for the true payment whereof we bind 

ourselves and, each of us, our heirs, executors, administrators, successors, and assigns, jointly  

and severally, firmly by these presents. 

 

WHEREAS, the Principal, be means of a written AGREEMENT (which together with the 

Contract Documents in said AGREEMENT referred to are collectively sometimes referred to as 

the "Contract") dated _______________________ , has entered into a contract with the said 

obligee for “City of Salem, Massachusetts Roadway Pavement Rehabilitation Project, Contract 

No. S-48” in the City of Salem, Massachusetts a copy of which agreement is attached hereto and 

by references made a part hereof. 
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NOW THEREFORE, THE CONDITION of this obligation is such that if the Principal shall well 

and truly keep and fully and faithfully perform all of the terms and conditions of said 

AGREEMENT and of the "Contract Documents" referred to in said AGREEMENT (which 

collectively are hereinafter and in said AGREEMENT sometimes referred to as the "Contract") 

and all modifications thereof on the Principal's part to be performed, this obligation shall be  

void; otherwise it shall remain in full force and effect. 

 

Whenever the said Principal shall be, and declared by the Owner to be, in default under the said 

Contract, the Owner having performed the Owner's obligations thereunder Surety, for value 

received, shall promptly remedy the default, or, at the option of the Owner, shall promptly. 

 

 (a) Complete the said AGREEMENT and/or Contract in accordance with its terms and 

conditions, or 

 

 (b) Obtain a bid or bids for submission to and the approval of the Owner for completing 

the said AGREEMENT and/or Contract and any modifications thereof in accordance 

with the terms and conditions thereof, and upon determination by the Owner and the 

Surety of the lowest responsible and acceptable bidder, arrange for a contract between 

such bidder and the Owner, and make available to the Owner as the work progresses 

(even though there should be default or a succession of defaults under the contract or 

contracts of completion arranged under this paragraph) sufficient funds to pay the 

cost of completion less a sum that shall be equal to the difference between the 

Contract price as fixed and provided in said AGREEMENT and/or Contract or any 

modifications thereof to be pair thereunder to the Principal and the amount previously 

paid by the Owner to and/or for the account of and/or chargeable against the 

Principal, but not exceeding (including other costs and damages for which the Surety 

may be liable hereunder) the amount set forth in the first paragraph hereof. 

 

  The Surety, for value received, agrees further that no changes in, omissions from, or 

alterations, modifications or additions to the terms and provisions of said 

AGREEMENT and/or Contract or the Work to be performed thereunder, and that no 

extensions of time given or changes made in the manner or time of making payments 

thereunder, shall in any way effect the Surety's obligations on this bond, and the 

Surety hereby waives notice of any such changes, omissions, alterations, 

modifications, additions or extensions. 

 

  No right of action shall accrue on this Bond to or for the use of any persons other than 

the Owner named herein or the heirs, executors, administrators, successors and 

assigns of the Owner. 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals to ____________________  

 

______________ counterparts of this bond, this _____________ day of ___________________, 

 

 in the year Two Thousand and ________________________________________. 

  

        _________________________ (SEAL) 
        Principal 

         

        _________________________ (SEAL) 
        Principal 

 

        _________________________ (SEAL) 
        Principal 

 

        _________________________ (SEAL) 
        Surety 

 

        _________________________ (SEAL) 
        Surety 

NOTE: 

 

If the Principal (Contractor) is a partnership, the Bond should be signed by each of the partners. 

 

If the Principal (Contractor) is a corporation, the Bond should be signed in its correct corporate 

name by its duly authorized officer or officers. 

 

If this Bond is signed on behalf of the Surety by an attorney-in-fact, there should be attached to it 

a duly certified copy of his power of attorney showing his authority to sign such Bonds. 

 

There should be executed an appropriate number of counterparts of the Bond corresponding to 

the number of counterparts of the AGREEMENT. 

 

Date of Bond must not be prior to the date of Contract. 

 

Important 

 

Surety Companies executing BONDS must appear on the U.S. Treasury Department's most 

current list of "Companies Holding Certificates of Authority as Acceptable Sureties on Federal  

Bonds and as Acceptable Reinsuring Companies" as published in Circular 570 (amended) by the 

Audit Staff Bureau of Accounts and be authorized to transact business in the state where the 

PROJECT is located. 

 

The attention of the Surety Companies and Principal executing this Performance Bond is 

Directed to the fact that said Bond shall remain in full effect throughout the life of any guaranty 

or warranty periods stipulated in the Contract Documents and/or Agreement. 
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LABOR AND MATERIALS BOND 

 

 

(NOTE:  This Bond is issued simultaneously with the attached Performance Bonds in favor of  

the Owner.) 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

That we, ______________________________________________________________________ 
         (an individual, a partnership, a corporation) 
 

duly organized under the Laws of the State (or Commonwealth) of _______________________, 

 

having a usual place of business at _________________________________________________, 

 

_____________________________________________________________________________, 

 

as Principal, and ________________________________________a corporation duly organized  

 

under the Laws of the State (or Commonwealth) of ___________________________________, 

 

and duly authorized to do business in the State(or Commonwealth)  of ____________________, 

 

and having a usual place of business at ____________________________________________, 

 as Surety, are holden and stand firmly bound and obligated unto the City of Salem, 

Massachusetts as obligee, in the sum of  

 

____________________________________________________________________________ 

lawful money of the United States of America, to and for the true payment whereof we bind 

ourselves and, each of us, our heirs, executors, administrators, successors, and assigns, jointly  

and severally, firmly by these presents. 

 

WHEREAS, the Principal, be means of a written AGREEMENT (which together with the 

Contract Documents in said AGREEMENT referred to are collectively sometimes referred to as 

the "Contract") dated _______________________ , has entered into a contract with the said 

obligee for “City of Salem, Massachusetts Roadway Pavement Rehabilitation Project, Contract 

No. S-48” in the City of Salem, Massachusetts, a copy of which agreement is attached hereto and 

by references made a part hereof. 

 

NOW, THEREFORE, THE CONDITION of this obligation is such, that if the Principal shall 

promptly make payments to all claimants as hereinafter defined, for all labor performed or 

furnished and for all materials and equipment furnished for or used in or in connection with the 

Work called for by said AGREEMENT and/or Contract and any modifications thereof, including 

lumber used but not incorporated in said Work, and for the rental or hire of vehicles, tools and 

other appliances and equipment furnished for or used in connection with said Work, this 

obligation shall be void; otherwise it shall remain in full force and effect, subject, however, to  

the following conditions: 
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 (a) A claimant is defined as one having a direct contract with the Principal or with a 

subcontractor of the Principal for labor, materials and/or equipment used or 

reasonably required for use in the performance of the said Work, labor and materials 

being construed to include that part of water, gas, power, light, heat, oil, gasoline, 

telephone service or rental or equipment directly applicable to the said 

AGREEMENT and/or Contract and any modifications thereof. 

 

 (b) The above named Principal and Surety hereby jointly and severally agree with the 

Owner that every claimant as herein defined, who has not been paid in full before the 

expiration of a period of ninety (90) days after the date on which the last of such 

claimant's work or labor was done or performed, or materials or equipment were 

furnished by such claimant, may sue on this bond for the use of such claimant, 

prosecute the suit to final judgment for such sum or sums as may be justly due 

claimant, and have execution thereon.  The Owner shall not be liable for the payment 

of any costs or expenses of any such suit. 

 

 (c) No suit or action shall be commenced hereunder by any claimant. 

 

  Unless claimant, other than one having a direct contract with the Principal, shall have 

given written notice to any two of the following: the Principal, the Owner, or the 

Surety above named, within ninety (90) days after such claimant did or performed the 

last of the work or labor, or furnished the last of the materials or equipment for which 

said claim is made, stating with substantial accuracy the amount claimed and the 

name of the party to whom the materials or equipment were furnished, or for whom 

the work or labor was done or performed.  Such notice shall be served by mailing the 

same by registered mail or certified mail, postage prepaid, in an envelope addressed 

to the Principal, Owner or Surety at any place where an office is regularly maintained 

for the transaction of business, or served in any manner in which legal process may be 

served in the state in which the said Work is located, save that such service need not 

be made by a public officer; 

 

  After the expiration of one (1) year following the date on which the Principal ceased 

work on said AGREEMENT and/or Contract and any modifications thereof, it being 

understood, however, that if any limitation embodied in this bond is prohibited by any 

law controlling the construction hereof, such limitation shall be deemed to be 

amended so as to be equal to the minimum period of limitation permitted by such law. 

 

  Other than in a state court of competent jurisdiction in and for the county or other 

political subdivision of the State in which the said Work, or any part thereof, is 

situated, or in the United States District Court for the district in which the said Work, 

or any part thereof, is situated, and not elsewhere. 

 

 (d) The amount of this bond shall be reduced by and to the extent of any payment or 

payments made in good faith hereunder, inclusive of the payment by Surety of 

mechanics liens which may be filed of record against said AGREEMENT 

and/Contract or said Work, whether or not claim for the amount of such lien be 

presented under and against this bond. 
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  The surety, for value received, agrees further that no changes in, omissions from, or 

alterations, modifications or additions to the terms and provisions of said 

AGREEMENT and/or Contract or the Work to be performed thereunder, and that no 

extensions of time given or changes made in the manner or time of making payments 

thereunder, shall in any way affect the Surety's obligations on this Bond, and the 

Surety hereby waives notice of any such changes, omissions, alterations, 

modifications, additions or extensions. 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals to ____________________ 

 

counterparts of this Bond, this ______________ day of ______________________________, in 

 

the year Two Thousand and _______________________________. 

 

       

       _________________________ (SEAL) 
       Principal 

 

       _________________________ (SEAL) 
       Principal 

       

       _________________________ (SEAL) 
       Principal 

       

       _________________________ (SEAL) 
       Surety 

       

       _________________________ (SEAL) 
       Surety 

 

NOTE: 

If the Principal (Contractor) is a partnership, the Bond should be signed by each of the partners. 

 

If the Principal (Contractor) is a corporation, the Bond should be signed in its correct corporate 

name by its duly authorized officer or officers. 

 

If this Bond is signed on behalf of the Surety by an attorney-in-fact, there should be attached to it 

a duly certified copy of his power of attorney showing his authority to sign such Bonds. 

 

There should be executed an approximate number of counterparts of the Bond corresponding to 

the number of counterparts of the AGREEMENT. 

 

Date of Bond must not be prior to the date of Contract. 

 

 

Important 

 

Surety Companies executing BONDS must appear on the Treasury Department's most current  

list (Circular 570 as amended) and be authorized to transact business in the state where the 

PROJECT is located. 

 

The attention of the Surety Companies and Principal executing this Labor and Materials Bond is 

directed to the fact that said Bond shall remain in full effect throughout the life of any guaranty  

or warranty periods stipulated in the Contract Documents and/or Agreement. 
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CERTIFICATE OF ACKNOWLEDGMENT OF CONTRACTOR IF A CORPORATION 

For CONTRACT BONDS 

 

 

State of ___________________ ) 

 

                 ) ss: 

 

County of ___________________ ) 

 

On this __________________ day of _________________________ , 20 __________ , before 

 

me personally came _______________________________ to me known, who being by me duly 

 

sworn, did depose and say as follows: 

 

That he resides at ______________________________________________________________ 

 

and is the ____________________________________________________________________ 

 

of __________________________________________________________________________ 

 

the corporation described in and which executed the foregoing instrument; that he knows the 

corporate seal of said corporation; that the seal affixed to the foregoing instrument is such 

corporate seal and it was so affixed by order of the Board of Directors of said corporation; and 

that by the like order he signed thereto his name and official designation. 

 

 

 

        ________________________________ 
        Notary Public      (Seal) 

 

 

 

     My commission expires  _________________________ 
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STATE TAX CERTIFICATE 

 

Pursuant to M.G.L., Ch. 62C, sec. 49A, I certify under the penalties of perjury that I, to 

the best of my knowledge and belief, have filed all state tax returns and paid all state taxes 

required under law. 

 

 

             

Social Security Number *    Signature of Individual or 

Or Federal Identification Number *   Corporate Name 

 

 

 

       by:       

        Corporate Office (if applicable) 

 

 

* Submission of a Social Security Number or a Federal Identification Number is voluntary. 



 

 

ROADWAY PAVEMENT 00700-1 GENERAL CONDITIONS 

REHABILITATION  

SECTION 00700  

 

GENERAL CONDITIONS 

 

 

1.01 General Provisions 

1.02 Definitions  

1.03 Materials and Equipment 

 A. General  

 B.  Handling 

 C. Storage of Excavated Material 

 D. Inspection 

 E. Inspection Away from Site 

 F. Samples 

 G. Shop testing   

1.04 Contractor's Shop and Working Drawings 

1.05 Occupying Private Land 

1.06 Interference with and Protection of Streets 

1.07 Safety 

1.08 Existing Facilities 

 A. Dimensions of Existing Structures 

 B. Proposed Pipe Location 

 C. Interference with Existing Works 

 D. Existing Utilities or Connections 

 E. Failure to Repair 

 F. Disturbance of Bounds 

1.09 Work to Conform 

1.10 Planning and Progress Schedules 

1.11 Precautions During Adverse Weather 

1.12 Temporary Heat 

1.13 Electrical Energy 

1.14 Certificates of Conformance 

1.15 Patents 

1.16 "Or Equal" Clause 

1.17 Additional or Substitute Bonds 

1.18 Separate Contracts 

1.19 Payrolls of Contractor and Subcontractors 

1.20 Payments by Contractor 

1.21 "Dig Safe" Law 

1.22 Fire Prevention and Protection 

1.23 Dust Control 

1.24 Disposal of Debris 

1.25 Night, Saturday, Sunday and Holiday Work 

1.26 Length of Work Day 

1.27 Hurricane Protection 

1.28 Reduction in Scope of Work 

 

1.01 GENERAL PROVISIONS 

A. The duties and obligations imposed by these 

General Conditions will be as effective as if repeated 

specifically in the Contract Documents in connection 

with each particular duty, obligation, right and 

remedy to which they apply. 

B. Sections of Division 1, General Requirements 

govern the execution of the Work of all sections of 

the specifications. 

C. The Specifications are written in imperative and 

streamlined form. This imperative language is 

directed to the Contractor, unless stated otherwise. 

1.02 DEFINITIONS 

A. Wherever the words as listed in subsection 1.01 

of the AGREEMENT or pronouns used in their stead 

occur in the Contract Documents, they shall have the 

meanings as given in the AGREEMENT. 

1.03 MATERIALS AND EQUIPMENT 

A. General 

1. Unless otherwise provided in the Contract 

Documents, only new materials and equipment shall 

be incorporated in the Work. 

2. As soon as possible after execution of the 

AGREEMENT, submit to the Engineer the names 

and addresses of the manufacturers and suppliers of 

all materials and equipment proposed to be 

incorporated into the Work.  

3. When shop and working drawings are required 

as specified below, submit, prior to the submission of 

such drawings, data in sufficient detail to enable the 

Engineer to determine whether the manufacturer 

and/or the supplier have the ability to furnish a 

product meeting the Specifications.  

4. Submit data relating to the materials and 

equipment proposed to be incorporated into the Work 

in sufficient detail to enable the Engineer to identify 

and evaluate the particular product and to determine 

whether it conforms to the Contract requirements. 

Such data shall be submitted in a manner similar to 

that specified for submission of shop and working 

drawings. 

B. Handling 

1. Handle, haul, and distribute materials and all 

surplus materials on the different portions of the 

Work, required to complete the Work in accordance 

with the Contract Documents. 

2. Provide suitable storage room for materials and 

equipment during the progress of the Work, and be 
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responsible for the protection, loss of, or damage to 

materials and equipment furnished under this 

Contract, until the final completion and acceptance of 

the Work. 

3. Pay all storage and demurrage charges by 

transportation companies and vendors. 

C. Storage of Excavated Material 

1. Place excavated materials and equipment to be 

incorporated in the Work so as not to injure any part 

of the Work or existing facilities and so that free 

access can be had at all times to all parts of the Work 

and to all public utility installations in the vicinity of 

the Work.  

2. Materials shall be kept neatly piled and 

compactly stored in such locations as will cause a 

minimum of inconvenience to public travel and 

adjoining owners, tenants and occupants. 

D. Inspection  

1. All materials and equipment furnished by the 

Contractor to be incorporated in the Work shall be 

subject to the inspection of the Engineer.  

2. No material shall be processed or fabricated for 

the Work or delivered to the work site without prior 

concurrence of the Engineer. 

3. Facilities and labor for the storage, handling, and 

inspection of all materials and equipment shall be 

furnished by the Contractor.  

4. Defective materials and equipment shall be 

removed immediately from the site of the Work. 

E. Inspection away from Site 

1. If work to be done, away from the construction 

site, is to be inspected on behalf of the Owner during 

its fabrication, manufacture, or testing, or before 

shipment, the Contractor shall give notice to the 

Engineer of the place and time where such 

fabrication, manufacture, testing, or shipping is to be 

done. Such notice shall be in writing and delivered to 

the Engineer in ample time, as determined solely by 

the Engineer, so that the necessary arrangements for 

the inspection can be made. 

F. Samples 

1. Submit samples of materials for tests, as the 

Engineer deems necessary to demonstrate 

conformance with the Specifications. Such samples, 

including concrete test cylinders, shall be furnished, 

taken, stored, packed, and shipped by the Contractor 

as directed by the Engineer.  

2. Furnish suitable molds for making concrete test 

cylinders. Except as otherwise expressly specified, 

the Owner shall make arrangements for, and pay for, 

the tests. 

3. Pack samples so as to reach their destination in 

good condition, and label to indicate the material 

represented, the name of the building or work and 

location for which the material is intended, and the 

name of the Contractor submitting the sample. To 

ensure consideration of samples, notify the Engineer 

by letter that the samples have been shipped and 

properly describe the samples in the letter. Send 

letter of notification separate from the samples. 

4. Submit data and samples, or place his orders, 

sufficiently early to permit consideration, inspection 

and testing before the materials and equipment are 

needed for incorporation in the Work. The 

consequences for failure to do so shall be the 

Contractor's sole responsibility. 

5. In order to demonstrate the proficiency of 

workmen, or to facilitate the choice among several 

textures, types, finishes, surfaces, etc., provide such 

samples of workmanship of wall, floor, finish, etc., as 

may be required. 

6. After review of the samples, data, etc. the 

materials and equipment used for the Work shall in 

all respects conform therewith. 

G. Shop Testing 

1. When required, furnish to the Engineer in 

triplicate, sworn copies of manufacturer's shop or 

mill tests (or reports from independent testing 

laboratories) relative to materials, equipment 

performance ratings, and concrete data. 

1.04 CONTRACTOR'S SHOP AND WORKING 

DRAWINGS 

A. Submit shop drawings to the Engineer for review 

and approval. 

B. All submittals will be identified as the Engineer 

may require and in the number of copies also as 

required by the Engineer. 

C. The data shown on the Shop Drawings will be 

complete regarding quantities, dimensions, specified 

performance and design criteria, materials and other 

data as particular to the Work that the Contractor 

proposes to provide. 

1.05  OCCUPYING PRIVATE LAND 

A. Entering or occupying with men, tools, 

materials, or equipment, any land outside the rights-
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of-way or property of the Owner (except after written 

consent from the proper parties) will not be 

permitted. A copy of the written consent shall be 

given to the Engineer. 

1.06 INTERFERENCE WITH AND 

PROTECTION OF STREETS 

A. Obtain permits from the governing authorities 

prior to obstructing any portion of a street, road, or 

private way.  If any street, road or private way is 

rendered unsafe by the Contractor's operations, he 

shall make such repairs or provide such temporary 

ways or guards as ordered by the governing 

authorities. 

B. Maintain streets, roads, private ways, and walks 

not closed in a passable and safe condition, 

C. Provide at least 24 hours in advance, notice to 

the Owner, Police, Fire and School Departments in 

writing, with a copy to the Engineer, if the closure of 

a street or road is necessary. Cooperate with all 

Departments in the establishment of alternate routes 

and provide adequate detour signs, plainly marked 

and well lighted, in order to minimize confusion. 

1.07 SAFETY 

A. Take all precautions and provide safeguards to 

prevent personal injury and property damage. Provide 

protection for all persons including but not limited to 

employees and employees of other contractors and 

subcontractors; members of the public; and 

employees, agents and representatives of the Owner, 

the Engineer, and regulatory agencies that may be on 

or about the Work. Provide protection for all public 

and private property including but not limited to 

structures, pipes, and utilities, above and below 

ground. 

B. Provide and maintain all safety equipment such 

as fences, barriers, signs, lights, walkways, guards 

and fire prevention and fire-fighting equipment. 

C. Comply with all applicable Federal, State and 

local laws, ordinances, rules and regulations and 

lawful orders of all authorities having jurisdiction for 

the safety of persons and protection of property. 

D. Designate a responsible member of his 

organization at the site whose duty shall be the 

prevention of accidents. This responsible person shall 

have the authority to take immediate action to correct 

unsafe or hazardous conditions and to enforce safety 

precautions and programs. 

1.08 EXISTING FACILITIES 

A. Dimensions of Existing Structures 

1. Where the dimensions and locations of existing 

structures are of importance in the installation or 

connection of any part of the Work, verify such 

dimensions and locations in the field before the 

fabrication of any material or equipment which is 

dependent on the correctness of such information. 

B. Proposed Pipe Location 

1. Exterior pipelines will be located substantially as 

indicated on the Drawings, but the right is reserved to 

the Owner, acting through the Engineer, to make 

such modifications in location as may be found 

desirable to avoid interference with existing 

structures or for other reasons. Where fittings, etc., 

are noted on the Drawings, such notation is for the 

Contractor's convenience and does not relieve him for 

laying and jointing different or additional items 

where required. 

2. Small interior piping is indicated 

diagrammatically on the Drawings, and the exact 

location is to be determined in the field. Piping shall 

be arranged in a neat, compact, and workmanlike 

manner, with a minimum of crossing and interlacing, 

so as not to interfere with equipment or access way, 

and, in general, without diagonal runs. 

C. Interference with Existing Works 

1. Conduct operations so as to interfere as little as 

possible with existing works. Develop a program, in 

cooperation with the Engineer and interested 

officials, which shall provide for the construction and 

putting into service of the new works in the most 

orderly manner possible.  This program shall be 

adhered to except as deviations therefrom are 

expressly permitted.  All work of connecting with, 

cutting into, and reconstructing existing pipes or 

structures shall be planned to interfere with the 

operation of the existing facilities for the shortest 

time when the demands on the facilities best permit 

such interference, even though it may be necessary to 

work outside of normal working hours to meet these 

requirements.  Electrical connections should be 

coordinated with the Owner so as to minimize 

disruption of normal plant operations.  Before 

starting work which will interfere with the operation 

of existing facilities, perform preparatory work and 

see that all tools, materials and equipment are made 

ready and at hand. 

2. Repair utilities damaged by the Contractors 

operations during the progress of the work, and be 

responsible for correcting all damages to existing 
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utilities and structures at no additional expense to the 

Owner. Contact the proper utility or authority to 

correct or make any changes due to utility or other 

obstructions during the work but the entire 

responsibility and expense shall be with the 

Contractor. 

3. Make such minor modifications in the work 

relating to existing structures as may be necessary, 

without additional compensation. 

4. Submit no claim for additional compensation by 

reason of delay or inconvenience in adapting his 

operations to the need for continuous flow of sewage. 

D. Existing Utilities or Connections 

1. The location of existing underground pipes, 

conduits, and structures, as shown, has been collected 

from the best available sources.  The Owner, together 

with its agents, does not imply nor guarantee the data 

and information in connection with underground 

pipes, conduits, structures and such other parts as to 

their completeness, nor their locations as indicated.  

The Contractor shall assume that there are existing 

water, sewer, gas and other utility connections to 

each and every building enroute, whether they appear 

on the drawings or not.  An expense and/or delay 

occasioned by utilities and structures, or damage 

thereof, including those not shown, shall be the 

responsibility of the Contractor, at no additional 

expense to the Owner. 

2. Above ground utilities may be present in the 

areas of the proposed Work. Take all necessary 

actions and/or precautions, including, but not limited 

to, utility company notification and necessary 

relocations (both temporary and permanent), to insure 

proper protection of those aboveground utilities and 

appurtenances to be affected by his operations.  All 

costs associated with the aboveground utilities shall 

be paid by the Contractor at no additional expense to 

the Owner. 

3. If and when encountered, existing utilities shall 

be properly supported and protected during the 

construction work and the Engineer shall be notified 

accordingly.  The operation of existing utilities shall 

not be interrupted except with written permission of 

the operator and owner of such utilities. Allow 

ample time for all measures as may be required for 

the continuance of existing utility operations. Take 

extreme precautions to minimize disruption of 

utilities. Make prompt and full restitution for repairs 

by others for all disruptions caused by operations 

required to perform the Work. 

4. Comply with all requirements of utility 

organizations involved. 

E. Failure to Repair 

1. Any emergency rising from the interruption of 

electric, telephone, gas, water, or sewer service due 

to the activities of the Contractor, shall be repaired by 

the Contractor as quickly as is possible. 

2. If and when, in the opinion of the Owner, the 

Contractor is not initiating repair work as 

expeditiously as possible upon notification to do so, 

the Owner, may at his own option, make the 

necessary repairs using his own forces or those of 

others.  The cost of such repairs shall be subtracted 

from the payments due to the Contractor. 

F. Disturbance of Bounds 

1. Replace all bounds disturbed during the 

construction operation, at no additional cost to the 

Owner. The bounds shall be relocated by a land 

surveyor approved by the Engineer and registered in 

the State that the Work is to be done. 

1.09 WORK TO CONFORM 

A. During its progress and on its completion, the 

Work shall confirm to the lines, levels, and grades 

indicated on the Drawings or given by the Engineer 

and shall be built in strict accordance with the 

Contract Documents and the directions given from 

time to time by the Engineer. 

B. All work done without instructions having been 

given therefore by the Engineer, without proper lines 

or levels, or performed during the absence of the 

Engineer, will not be estimated or paid for except 

when such work is authorized by the Engineer in 

writing. Work so done may be ordered uncovered or 

taken down, removed, and replaced at the 

Contractor's expense. 

1.10 PLANNING AND PROGRESS 

SCHEDULES 

A. Before starting the Work and from time to time 

during its progress, as the Engineer may request, the 

Contractor shall submit to the Engineer a written 

description of the methods he plans to use in doing 

the Work and the various steps he intends to take. 

B. Within 14 calendar days after the date of formal 

execution of the AGREEMENT, the Contractor shall 

prepare and submit to the Engineer (a) a written 

schedule fixing the dates on which additional 

drawings, if any, will be needed by the Contractor 

and (b) a written schedule fixing the respective dates 

for the start and completion of various parts of the 

Work. Each such schedule shall be subject to review 

from time to time during the progress of the Work. 
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1.11 PRECAUTIONS DURING ADVERSE 

WEATHER 

A. During adverse weather and against the 

possibility thereof, take all necessary precautions so 

that the Work may be properly done and satisfactory 

in all respects. When required by the manufacturer of 

the material or equipment to be installed, protection 

shall be provided by use of tarpaulins, wood and 

building-paper shelters, or other suitable means. 

B. During cold weather, materials shall be 

preheated, if required, and the materials and adjacent 

structure into which they are to be incorporated shall 

be made and kept sufficiently warm so that a proper 

bond will take place and a proper curing, aging, or 

drying will result. Protected spaces shall be 

artificially heated by suitable means that will result in 

a moist or dry atmosphere according to the particular 

requirements of the work being protected. Ingredients 

for concrete and mortar shall be sufficiently heated so 

that the mixture will be warm throughout when used. 

1.12 TEMPORARY HEAT 

A. If temporary heat is required for the protection of 

the Work, provide and install suitable heating 

apparatus, provide adequate and proper fuel, and 

shall maintain heat as required. 

B. Temporary heating apparatus shall be installed 

and operated in such manner that finished work will 

not be damaged. 

1.13 ELECTRICAL ENERGY 

A. Make all necessary applications and 

arrangements and pay all fees and charges for 

electrical energy for power and light necessary for 

the proper completion of the Work and during its 

entire progress. Provide and pay for all temporary 

wiring, switches, connections, and meters. 

B. Provide sufficient electric lighting so that all 

work may be done in a workmanlike manner when 

there is not sufficient daylight. 

1.14 CERTIFICATES OF CONFORMANCE 

A. Furnish to the Engineer, in the manner as 

directed and prior to actual installation, notarized 

certificates of conformance for all materials to be 

furnished under this Contract.  The notarized 

certificates of conformance shall state that the 

material to be furnished meets or exceeds all 

requirements specified under the Contract 

Documents.  When so directed, the manufacturer’s 

notarized certificates of conformance, certifying that 

the materials meet the requirements specified shall 

accompany each shipment of material.  Unless 

otherwise specifically specified and/or directed by 

the Engineer, all testing of materials required under 

this Contract shall be provided by the Contractor at 

no additional expense to the Owner. 

1.15 PATENTS 

A.  Pay, at no additional expense to the Owner, all 

applicable royalties and license fees associated with 

the materials and construction methods to be used 

under this Contract. Defend all suits or claims for 

infringements of any patent rights, and save the 

Owner and Engineer harmless from loss on account 

thereof, except that the Owner shall be responsible 

for any such loss when a particular process, design, 

or product of a particular manufacturer (s) is 

specifically specified with no option to the 

Contractor.  However, if the Contractor has reason to 

believe that the design, process or product specified 

is an infringement of a patent, he shall be responsible 

for such loss unless he promptly gives such 

information to the Owner. 

B. Refer to Specification Section 1.07, Patents, 

regarding the Contractor's responsibilities for any 

patent rights associated with the materials and 

construction methods to be used under this Contract. 

1.16 "OR EQUAL" CLAUSE 

A. Whenever a material or article required is 

specified or shown on the drawings by using the 

name of the proprietary product of a particular 

manufacturer or vendor, any material or article which 

will perform adequately, in the Engineer's sole 

judgment and/or opinion, the duties imposed by the 

general design may be considered equal and 

satisfactory providing the material or article so 

proposed is of equal substance.  It shall not be 

purchased or installed without his written approval.  

In all cases new material shall be used in the project. 

B. If more than one brand, name of material, device, 

or piece of equipment is shown or specified, each 

should be regarded as the equal of the other.  Any 

other brand, make of material, device or equipment, 

which in the opinion of the OWNER and/or 

ENGINEER, is the recognized equal of that specified 

(considering quality, workmanship, and economy of 

operation), and is suitable for the purpose intended, 

may be accepted. 

C. ENGINEER will be allowed a reasonable time 

within which to evaluate submittals for Substitute 

Items.  ENGINEER will be the sole judge of 
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acceptability.  No “Or Equal” or Substitute Item will 

be ordered, installed or utilized without 

ENGINEER’s prior written acceptance which will be 

evidenced by either a Change Order or an approved 

Shop Drawing.  OWNER may require 

CONTRACTOR to furnish at CONTRACTOR’s 

expense a special performance guarantee or other 

surety with respect to any “or equal” or substitute.  

ENGINEER will record time required by 

ENGINEER and ENGINEER’s Consultants in 

evaluating substitutes proposed or submitted by 

CONTRACTOR and in making changes to the 

Contract Documents.  Whether or not ENGINEER 

accepts a Substitute Item so proposed or submitted by 

CONTRACTOR, CONTRACTOR shall reimburse 

OWNER for the charges of ENGINEER and 

ENGINEER's Consultants for evaluating each such 

proposed Substitute Item.      

1.17 ADDITIONAL OR SUBSTITUTE BONDS 

A. If at any time the Owner, for justifiable cause, 

shall be or become dissatisfied with any Surety or 

Sureties than upon the performance or payment 

bonds, the Contractor shall, within five (5) calendar 

days after notice from the Owner so to do, substitute 

an acceptable bond (or bonds) in such form and sum 

and signed by such other Surety or Sureties as may 

be acceptable to the Owner.  The Contractor shall pay 

the premiums on such bonds with no additional 

expense to the Owner.  No further payments shall be 

deemed due nor will be made until the new Surety or 

Sureties shall have furnished such as acceptable bond 

to the Owner. 

1.18 SEPARATE CONTRACTS 

A. The Owner reserves the right to let other 

contracts in connection with the construction of the 

contemplated work of this project or contiguous 

projects of the Owner.  The Contractor, therefore, 

will afford any such other contractors reasonable 

opportunity for the introductions and storage of their 

materials and the execution of their work, will 

properly connect and coordinate his work with theirs, 

and will not commit or permit any act which will 

interfere with the performance of their work. 

B. Coordinate operations with those of other 

contractors.  Cooperation will be required in the 

arrangement for the storage of materials and in the 

detailed execution of the work. 

C. It is essential that all parties interested in the 

project cooperate to the end that the entire project 

will be brought to a successful conclusion as rapidly 

as possible, but the Owner cannot guarantee that no 

interference or delay will be caused thereby.  

Interference and delay resulting form such 

cooperation shall not be basis of claims against the 

Owner. 

1.19 PAYROLLS OF CONTRACTOR AND 

SUBCONTRACTORS 

A. The Contractor and each of his Subcontractors 

shall prepare his payrolls on forms prescribed and in 

accordance with instructions to be furnished by the 

Owner.  Within seven (7) days after the regular 

payment date of the payroll, the Contractor shall 

deliver to the Owner, with copies to the Engineer, a 

certified legible copy or copies of each such payroll.  

Each such payroll shall contain the statement 

required by the Federal Regulations issued pursuant 

to the "Anti-Kickback Statute", (48 Stat. 948; 18 

U.S.C. 874; 40 U.S.C. 276C). 

B. Carrying any person on his payrolls not 

employed by him will not be permitted. Carrying 

employees of a subcontractor on his payrolls will not 

be permitted, but such employees must be carried on 

the payrolls of the employing subcontractor. 

C. Each Contractor or Subcontractor shall preserve 

his weekly payroll records for a period of three (3) 

years form the date of completion of the Contract.  

The payroll records shall set out accurately and 

completely the name, occupational classification, and 

hourly wage rate of each employee, hours worked by 

him during the payroll period and full weekly wages 

earned by him, and deductions made from such 

weekly wages and the actual weekly waged paid to 

him.  Such payroll records shall be made available at 

all times for inspection by the Owner or his 

authorized representatives, the Engineer or by agents 

of the United States Department of Labor. 

1.20 PAYMENTS BY CONTRACTOR 

A. Pay for all traffic control, safety, transportation 

and utility services not later than the 20th day of the 

calendar month following that in which services are 

rendered.  Reimbursable costs for services rendered, 

as specified in the Contract Documents, shall not be 

incorporated into partial payment estimates until such 

time that the Contractor submits to the Engineer 

actual paid invoices from those in which services 

were rendered. 

1.21 "DIG SAFE" LAW 

A. Before proceeding with construction operations, 

the Contractor shall notify the State of Massachusetts 

Underground Plant Damage Prevention Systems 

(DIG SAFE at 1-888-344-7233), and shall make such 
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supplemental investigations, including exploratory 

excavations, by hand digging, as he deems necessary 

to uncover and determine the exact locations of 

utilities and structures, and shall have no claims for 

damages due to encountering subsurface structures or 

utilities in locations other than that shown on the 

drawings, or which were made known to the 

Contractor prior to construction operations. The 

Contractor shall be responsible and liable for all 

damages to the existing utilities and structures. 

1.22 FIRE PREVENTION AND PROTECTION 

A. State and municipal rules and regulations with 

respect to fire prevention, fire-resistant construction 

and fire protection shall be strictly adhered to and all 

work and facilities necessary therefore shall be 

provided and maintained by the Contractor in an 

approved manner. 

B. Provide fire protection equipment such as water 

tanks, hoses, pumps, extinguishers, and other 

materials, and apparatus, for the protection of the 

contract work, and adjacent property.  Trained 

personnel experiences in the operation of all fire 

protection equipment and apparatus shall be available 

on the site whenever work is in progress, and at such 

other times as may be necessary for the safety of the 

public and the work. 

1.23 DUST CONTROL 

A. Exercise every precaution and means to prevent 

and control dust arising out of all construction 

operations from becoming a nuisance to abutting 

property owners or surrounding neighborhoods.  

Pavements adjoining pipe trench shall be kept clean 

of excess materials wherever and whenever directed 

by the Engineer.  Repeated daily dust control 

treatment shall be provided to satisfactorily prevent 

the spread of dust until permanent pavement repairs 

are made and until earth stockpiles have been 

removed, and all construction operations that might 

cause dust have been completed.  No extra payment 

will be made for dust control measures, 

compensation shall be considered to be included in 

the prices stipulated for the appropriate items as 

listed in the Bid. 

1.24 DISPOSAL OF DEBRIS 

A. The materials from the demolition, and those 

used in the construction of the Work throughout the 

project, shall be deposited in such a manner so as to 

not endanger persons or the Work, and so that free 

access may be had at any time to all hydrants, gates 

and existing equipment in the vicinity of the work.  

The materials shall be kept trimmed-up so as to be of 

as little inconvenience as possible to the public travel 

and plant operations.  All excavated materials not 

approved for backfill and fill, all surplus material, 

and all rock and boulders resulting from the 

excavations, shall be removed and satisfactorily 

disposed of off the site by the Contractor, at no 

additional expense to the Owner. 

B. The materials being removed from the pipelines 

and manholes during the cleaning process shall be 

deposited in such a manner as to not endanger the 

public, plant personnel or persons performing the 

work.  Such debris deposits may be of such nature, 

high in biological organic contents, or chemically 

aggressive that they will require proper disposal in a 

safe, health risk free, environment. Contact the 

Owner and Engineer and all agencies having 

jurisdiction thereof, for approval of debris disposal 

methods and locations of disposal, prior to disposing 

of any or all debris removed form pipe cleaning 

methods.  All debris shall be removed and 

satisfactorily disposed of off the work site, at no 

additional expense to the Owner. 

1.25 NIGHT, SATURDAY, SUNDAY AND 

HOLIDAY WORK 

A. No work shall be done at night or on Saturdays, 

or Sundays or holidays without the prior written 

approval of the Owner and Engineer. 

1.26 LENGTH OF WORK DAY 

A. The Owner retains the right to restrict the 

Contractor to an eight-hour workday.  Such 

restrictions shall not be the basis for damages or 

claims against the Owner. 

B. The Contractor's attentions is also directed to the 

fact that should it be deemed necessary to perform 

various items of work during off-peak flow or traffic 

hours, early morning or late night hours, then he shall 

notify the Engineer a minimum of 24 hours in 

advance as to his intentions and reasons for the 

change in work hours.  The Contractor shall be 

responsible for properly contacting and informing all 

involved parties of such a change in work hours.  The 

Contractor shall not be entitled to any additional 

compensation from the Owner for any expenses that 

may be incurred by change of working hours and/or 

scheduling. 

1.27 HURRICANE PROTECTION 

A. Should hurricane warnings be issued, the 

Contractor shall take every practicable precaution to 

minimize danger to persons, to the work and to 

adjacent property.  These precautions shall include 
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closing all openings; removing all loose materials, 

tools and/or equipment from exposed locations; and 

removing or securing scaffolding and other 

temporary work. 

1.28 REDUCTION IN SCOPE OF WORK 

A. The Owner reserves the right to decrease the 

scope of the work to be done under this Contract and 

to omit any work should the Owner deem it to be in 

the public interest to do so.  To this end, the Owner 

reserves the right to reduce the quantity of any items 

or omit all of any as set forth in the BID, either prior 

to executing the contract or at any time during the 

progress of the work.  The Owner further reserves the 

right, at anytime during the progress of the work, to 

restore all or part of any items previously omitted or 

reduced.  Exercise by the Owner of the above rights 

shall not constitute any ground or basis of claim for 

damages or for anticipated profits on the work 

omitted. 

 

END OF SECTION 
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1.01 GENERAL 

A. These Supplementary Conditions are 

requirements which amend or supplement the 

General Conditions specified elsewhere. 

B. The duties and obligations imposed by these 

Supplementary Conditions will be as effective as if 

repeated specifically in the Contract Documents in 

connection with each particular duty, obligation, 

right and remedy to which they apply. 

C. Assertion of any claim for any additional 

compensation or damages on account of and/or the 

fulfillment of these Supplementary Conditions will 

not be allowed. 

1.02 LIMITS OF NORMAL EXCAVATION 

A. In determining the quantities of excavation to 

which unit prices shall apply, the limits of normal 

width and depth of excavation shall be as described 

below, unless other limits are indicated in the 

Contract Documents. 

B. For pipes in trench, the normal width of the 

trench shall be measured between vertical planes 

which are a distance apart equal to the sum of 18 

inches plus 1-1/3 times the nominal inside diameter 

of the pipe. If the width so computed is less than 3.0 

feet, a width of 3.0 feet shall be taken as the normal 

width for payment. The normal depth shall be 

measured to a distance of 0.5 feet below the bottom 

of the pipe in earth and 0.5 feet in rock, unless there 

be a cradle underneath the pipe, in which case the 

normal depth shall be measured to the underside of 

the cradle. The trench width for the cradle shall be 

assumed to be that specified above for pipes in the 

trench.   

C. For concrete placed directly against undisturbed 

earth, the normal width and depth of the excavation 

for such concrete shall be measured to the neat lines 

of the concrete as indicated on the Drawings or as 

ordered. 

D. For concrete placed against rock surfaces 

resulting from rock excavation, the normal width and 

depth of the excavation shall be measured to 4 inches 

outside the neat lines of the concrete as indicated on 

the Drawings or as ordered. 

E. For other structures, except manholes as noted 

below, the normal width shall be measured between 

vertical planes 1.0 feet outside the neat lines of the 

several parts of the structure, except that the width at 

any elevation shall be measured as not less than the 

width at a lower elevation. The normal depth shall be 

measured to the underside of that part of the 

structure for which the excavation is made. 

F. No additional width or depth of trenches 

excavated in earth or rock shall be allowed at 

standard circular manholes.  They pay limit for rock 

removed outside proposed manholes shall commence 

one foot (1.0) outside the widest dimension of the 

structure or shall be the maximum connecting trench 

width, whichever is greater. 

G. Wherever bell holes are required for jointing 

pipe, they shall be provided without additional 

compensation over and above that resulting from 

measurements as above described. 

1.03 BOLTS, ANCHOR BOLTS AND NUTS 

A. Furnish bolts, anchor bolts, nuts, washers, plates 

and bolt sleeves required by equipment to be 
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installed under this Contract in accordance herewith. 

Anchor bolts shall have suitable washers and, where 

so required, their nuts shall be hexagonal. 

B. Anchor bolts, nuts, washers, plates, and bolt 

sleeves shall be galvanized unless otherwise 

indicated or specified. 

C. Expansion bolts shall have malleable iron and 

lead composition elements of the required number of 

units and size. 

D. Unless otherwise specified, stud, tap, and 

machine bolts, and nuts shall conform to the 

requirements of ASTM Standard Specification for 

Carbon Steel Externally and Internally Threaded 

Standard Fasteners, Designation A307. Hexagonal 

nuts of the same quality of metal as the bolts shall be 

used. All threads shall be clean cut and shall conform 

to ANSI Standard B1.1-1974 for Unified Inch Screw 

Threads (UN and UNR Thread Form). 

E. Bolts, anchor bolts, nuts and washers, specified 

to be galvanized, shall be zinc coated, after being 

threaded, by the hot-dip process in conformity with 

the ASTM Standard Specification for Zinc (Hot-

Galvanized) Coatings on Products Fabricated from 

Rolled, Pressed and Forged Steel Shapes, Plates, 

Bars and Strip, Designation A123, or the ASTM 

Standard Specifications for Zinc Coating (Hot Dip) 

on Iron and Steel Hardware, Designation A153, as is 

appropriate. 

F. Bolts, anchor bolts, nuts, and washers specified 

to be stainless steel shall be Type 316 stainless steel 

unless otherwise indicated or specified. 

G. Anchor bolts and expansion bolts shall be set 

accurately. If anchor bolts are set before the concrete 

has been placed, they shall be carefully held in 

suitable templates of acceptable design. Where 

indicated on the Drawings, specified, or required, 

anchor bolts shall be provided with square plates at 

least 4 inches by 4 inches by 3/8 inches or shall have 

square heads and washers and be set in the concrete 

forms with suitable pipe sleeves, or both. If anchor 

or expansion bolts are set after the concrete has been 

placed, all necessary drilling and grouting or 

caulking shall be done by the Contractor and care 

shall be take not to damage the structure or finish by 

cracking, chipping, spalling, or otherwise during the 

drilling and caulking. 

1.04 CONCRETE INSERTS 

A. Concrete inserts for hangers shall be designed to 

support safely, in the concrete that is used, the 

maximum load that can be imposed by the hangers 

used in the inserts. Inserts for hangers shall be of a 

type which will permit adjustment of the hangers 

both horizontally (in one plane) and vertically and 

locking of the hanger head or nut. All inserts shall be 

galvanized. 

1.05 SLEEVES 

A. Unless otherwise indicated on the Drawings or 

specified, openings for the passage of pipes through 

floors and walls shall be formed of sleeves of 

standard-weight, galvanized steel pipe. The sleeves 

shall be of ample diameter to pass the pipe and its 

insulation, if any, and to permit such expansion as 

may occur. Sleeves shall be of sufficient length to be 

flush at the walls and the bottom of slabs and to 

project 1 inch above the finished floor surface. 

Threaded nipples shall not be used as sleeves. 

B. Sleeves in exterior walls below ground or in 

walls to have liquids on one or both sides shall have 

a 2 inch annular fin of 1/8 inch plate welded with a 

continuous weld completely around the sleeve at 

about mid-length. Sleeves shall be galvanized after 

the fins are attached. 

C. All sleeves shall be set accurately before the 

concrete is placed or shall be built in accurately as 

the masonry is being built. 

1.06 CUTTING AND PATCHING 

A. The Contractor shall leave all chases or 

openings for the installation of his own or any other 

contractor's or subcontractor's work, or shall cut the 

same in existing work, and shall see that all sleeves 

or forms are at the Work and properly set in ample 

time to prevent delays. He shall see that all such 

chases, openings, and sleeves are located accurately 

and are of proper size and shape and shall consult 

with the Engineer and the contractors and 

subcontractors concerned in reference to this work. 

B. In case of his failure to leave or cut all such 

openings or have all such sleeves provided and set in 

proper time, he shall cut them or set them afterwards 

at his own expense, but in so doing he shall confine 

the cutting to the smallest extent possible consistent 

with the work to be done. In no case shall piers or 

structural members be cut without the written 

consent of the Engineer. 

C. The Contractor shall carefully fit around, close 

up, repair, patch, and point around the work 

specified herein to the satisfaction of the Engineer. 
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D. All of this work shall be done by careful 

workmen competent to do such work and with the 

proper small hand tools. Power tools shall not be 

used except where, in the opinion of the Engineer, 

the type of tool proposed can be used without 

damage to any work or structures and without 

inconvenience or interference with the operation of 

any facilities. The Engineer's concurrence with the 

type of tools shall not in any way relieve or diminish 

the responsibility of the Contractor for such damage, 

inconvenience, or interference resulting from the use 

of such tools. 

E. The Contractor shall not cut or alter the work of 

any subcontractors or any other contractor, nor 

permit any of his subcontractors to cut or alter the 

work of any other contractor, or subcontractor, 

except with the written consent of the contractor or 

subcontractor whose work is to be cut or altered or 

with the written consent of the Engineer. All cutting 

and patching or repairing made necessary by the 

negligence, carelessness, or incompetence of the 

Contractor or any of his subcontractors shall be done 

by or at the expense of the Contractor and shall be 

the full responsibility of the Contractor. 

1.07 FOUNDATIONS, INSTALLATION AND 

GROUTING 

A. Furnish materials and construct suitable concrete 

foundation for all equipment installed under this 

Contract, even though such foundations may not be 

indicated on the Drawings. The tops of foundations 

shall be at such elevations as will permit grouting as 

specified below. 

B. Equipment shall be installed by skilled 

mechanics and in accordance with the instruction of 

the manufacturer. 

C. In setting pumps, motors, and other items of 

equipment customarily grouted, make an allowance 

of at least 1-in. for grout under the equipment bases. 

Shims used to level and adjust the bases shall be 

steel. Shims may be left embedded in the grout, in 

which case they shall be installed neatly and so as to 

be as inconspicuous as possible in the completed 

work. Unless otherwise permitted, all grout shall be a 

suitable nonshrink grout. 

D. Grout shall be mixed and placed in accordance 

with the recommendations of the manufacturer. 

Where practicable, the grout shall be placed through 

the grout holes in the base and worked outward and 

under the edges of the base and across the rough top 

of the concrete foundation to a peripheral form so 

constructed as to provide a suitable chamber around 

the top edge of the finished foundation. 

E. Where such procedure is impracticable, the 

method of placing grout shall be as permitted by the 

Engineer. After the grout has hardened sufficiently, 

all forms, hoppers, and excess grout shall be 

removed, and all exposed grout surfaces shall be 

patched in an approved manner, if necessary, given a 

burlap-rubbed finish, and painted with at least two 

coats of an acceptable paint. 

1.08 SERVICES OF MANUFACTURER'S 

REPRESENTATIVE 

A. Arrange for the services of qualified factory 

service representatives from the companies 

manufacturing or supplying equipment and/or 

materials to be used or installed in the work as 

specified, to perform the following duties. 

B. After installation of the listed equipment has 

been completed and the equipment is presumably 

ready for operation, but before others operate it, the 

representative shall inspect, operate, test, and adjust 

the equipment. The inspection shall include but shall 

not be limited to, the following points as applicable: 

1. Soundness (without cracked or otherwise 

damaged parts). 

2. Completeness in all details, as specified. 

3. Correctness of setting, alignment, and relative 

arrangement of various parts. 

4. Adequacy and correctness of packing, sealing 

and lubricants. 

C. The operation, testing, and adjustment shall be 

as required to prove that the equipment is left in 

proper condition for satisfactory operation under the 

conditions specified. 

D. On completion of his work, the manufacturer's 

or supplier's representative shall submit in triplicate 

to the Engineer a complete signed report of the result 

of his inspection, operation, adjustments, and tests. 

The report shall include detailed descriptions of the 

points inspected, tests and adjustments made, 

quantitative results obtained if such are specified, 

and suggestions for precautions to be taken to ensure 

proper maintenance. The report also shall include a 

certificate that specifically states "the equipment 

conforms to the requirements of the Contract and is 

ready for permanent operation and that nothing in the 

installation will render the manufacturer's warranty 

null and void". 
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E. After the Engineer has reviewed the reports 

from the manufacturer's representatives, the 

Contractor shall make all arrangements to have the 

manufacturer's representatives present when the field 

acceptance tests are made by the Engineer without 

additional cost to the Owner. 

1.09 OPERATING INSTRUCTIONS AND 

PARTS LISTS 

A. Where reference is made in the Technical 

Specifications to operating instructions and spare 

parts lists, furnish, for each piece of equipment, six 

complete sets giving the information listed below: 

1. Clear and concise instructions for the operation, 

adjustment, and lubrication and other maintenance of 

the equipment. These instructions shall include a 

complete lubrication chart. 

2. List of all parts for the equipment, with catalog 

numbers and other data necessary for ordering 

replacement parts. 

B. Such instructions and parts lists shall be 

annotated to indicate only the specific equipment 

furnished. References to other sizes and types or 

models of similar equipment shall be deleted or 

neatly lined out. 

C. Such operating instructions and parts lists shall 

be delivered to the Engineer at the same time that the 

equipment to which they pertain is delivered to the 

site. 

1.10 LUBRICANTS 

A. During testing and prior to acceptance, Furnish 

all lubricants necessary for the proper lubrication of 

all equipment furnished under this Contract. 

1.11 SPECIAL TOOLS 

A. For each type of equipment furnished provide a 

complete set of all special tools (including grease 

guns or other lubricating devices) which may be 

necessary for the adjustment, operation, 

maintenance, and disassembly of such equipment. 

Tools shall be high-grade, smooth, forged, alloy, tool 

steel. Grease guns shall be lever type. 

B. Special tools are considered to be those tools 

which because of their limited use are not normally 

available, but which are necessary for the particular 

equipment. 

C. Special tools shall be delivered at the same time 

as the equipment to which they pertain. Properly 

store and safeguard such special tools until 

completion of the work, at which time they shall be 

formally transmitted and delivered to the Owner. 

1.12 EQUIPMENT DRIVE GUARDS 

A. All equipment driven by open shafts, belts, 

chains, or gears shall be provided with acceptable 

all-metal guards enclosing the drive mechanism. 

Guards shall be constructed of galvanized sheet steel 

or galvanized woven wire or expanded metal set in a 

frame of galvanized steel members. Guards shall be 

secured in position by steel braces or straps that will 

permit easy removal for servicing the equipment. 

The guards shall conform in all respects to all 

applicable safety codes and regulations. 

1.13 PROTECTION AGAINST 

ELECTROLYSIS 

A. Where dissimilar metals are used in conjunction 

with each other, suitable insulation shall be provided 

between adjoining surfaces so as to eliminate direct 

contact and any resultant electrolysis. The insulation 

shall be bituminous impregnated felt, heavy 

bituminous coatings, nonmetallic separators or 

washers, or by other acceptable materials. 

1.14 COVERING EXCAVATED TRENCH 

A. In addition to the requirements in Section 00700 

titled Interference with and Protection of Streets. 

Cover all open excavations when construction 

operations are suspended at the end of the day, or in 

excavated trenches where work is not actually in 

progress. Cover shall be capable of withstanding 

AASHTO H20-S16 loading.  This cover shall consist 

of steel plates or some other satisfactory cover of 

adequate size and strength suitably held in place to 

keep all traffic out of excavations, all as verified in 

writing by the Contractor.  The cover shall be laid 

over the excavation until it is backfilled. 

1.15 MAINTAINING TRENCH 

EXCAVATIONS 

A. The length of trench opened at any time, from 

point where ground is being broken to completed 

backfill, and also the amount of space in streets or 

public and private lands occupied by equipment, 

trench, and supplies, shall not exceed the length of 

space considered reasonably necessary and expedient 

by the Engineer.  In determining the length of open 

trench or spaces for equipment, materials, supplies 

and other necessities, the Engineer will consider: the 

nature of the lands or streets where work is being 

done; types and methods of construction and 

equipment being used; inconvenience to the public 

or to private parties; possible dangers; and other 
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proper matters.  All work must be constructed with a 

minimum inconvenience and danger to the public 

and all other parties concerned. 

B. Whenever any trench obstructs pedestrian and 

vehicular traffic in or to any public street, private 

driveway or property entrance, or on private 

property, take such means as may be necessary to 

maintain pedestrian and vehicular traffic and access.  

Until such time as the work may have attained 

sufficient strength to support backfill, or if for any 

other reason it is not expedient to backfill the trench 

immediately, construct and maintain suitable plank 

crossing and bridges to carry essential traffic in or to 

the street, driveway or property in question, as 

specified or directed. 

C. Suitable signs, lights, and such items required by 

Police Authorities to direct traffic, shall be furnished 

and maintained by the Contractor at his own 

expense. 

D. Keep streets and premises free from unnecessary 

obstructions, debris and all other materials.  The 

Engineer may, at any time, order all equipment, 

materials, surplus from excavations, debris and all 

other materials lying outside that length of working 

space, promptly removed.  Should the Contractor fail 

to remove such material within 24 hours after notice 

to remove the same, the Owner may cause any part 

or all of such materials to be removed by such 

persons as he may employ, at the Contractor's 

expense; and may deduct the costs thereof from 

payments which may be or may become, due to the 

Contractor under the Contract.  In special cases, 

where public safety urgently demands it, the Owner 

may cause such materials to be removed at the 

Contractor's expense without prior notice. 

1.16 DISRUPTION OF STORM DRAINS 

A. Portions of the Work may be located in areas 

that are serviced by storm drains. Take extreme 

precaution to minimize disruption of the drains, and 

repair and/or make restitution for repairs by others 

for all disruptions caused by the construction 

operations. 

1.17 PRECAUTION AGAINST HYDRAULIC 

UPLIFT DURING CONSTRUCTION 

A. Protect all structures against hydraulic uplift 

until such structures have beneficially completed. 

1.18 NAMEPLATES 

A. With the exceptions mentioned below, each 

piece of equipment shall be provided with a 

substantial nameplate of non-corrodible metal, 

securely fastened in place and clearly and 

permanently inscribed with the manufacturer's name, 

model or type designation, serial number, principal 

rated capacities, electrical or other power 

characteristics, and similar information as 

appropriate.  Coordinate nameplate text requirements 

with Engineer prior to fabrication.  Nameplates shall 

be securely mounted in a readily visible location 

approved by the Engineer.  Equipment Specification 

sections may contain additional information 

regarding nameplates. 

B. This requirement shall not apply to standard 

manually operated hydrants or to gate, globe, check, 

and plug valves. 

C. Each process valve shall be provided with a 

substantial tag of non-corrodible metal securely 

fastened in place and inscribed with an identification 

number in conformance with the Valve Identification 

Schedule indicated on the drawings or furnished later 

by the Engineer. 

1.19 LAND, EASEMENTS, AND RIGHTS-OF-

WAY 

A. As indicated, a portion of the work may be 

located within easements and/or rights-of-way, 

obtained or which will be obtained by the Owner, 

through private property.  On all other lands, the 

Contractor has no rights unless he obtains them from 

the proper parties as specified in Section 00700, 

Occupying Private Land. 

B. Prior to issuance of the Notice to Proceed, the 

Owner shall obtain all land, easements and rights-of-

way necessary  for carrying out and for the 

completion of the work to be performed pursuant to 

the Contract Documents, unless otherwise mutually 

agreed. 

C. The Owner shall provide to the Contractor 

information which delineates and describes the lands 

owned and rights-of-way acquired. 

D. The Contractor shall provide at his own expense 

and without liability to the Owner any additional 

land and access thereto that the Contractor may 

desire for temporary construction facilities or for 

storage of materials. 

E. If however, lands, easements or rights-of-way 

cannot be obtained before work on the project 

begins, the Contractor shall begin his work upon 

such land, easements or rights-of-way as have been 

previously acquired by the Owner, and no claims for 
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damages whatsoever will be allowed by reason of its 

inability to procure the lands, easements, or rights-

of-way for the said work, the Contractor shall not be 

entitled to make or assert a claim for damages by 

reason of the said delay, or to withdraw from the 

Contract except by consent of the Owner.  Time for 

completion of work will be extended to such time as 

the Owner determines will compensate for the time 

lost by such delay, such determination to set forth in 

writing. 

1.20 CLEANING FINISHED WORK 

A. After the work is completed, the pipes, 

manholes and structures shall be carefully cleaned 

free of debris and dirt, broken masonry, and mortar, 

and left in first class condition, ready to use.  All 

temporary or excess materials shall be disposed of 

off-site and the work left broom clean, to the 

satisfaction of the Engineer. 

 

END OF SECTION 
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SPECIAL PROVISIONS 
 

CITY OF SALEM, MASSACHUSETTS 

CONTRACT NO. S-48 

ROADWAY PAVEMENT REHABILITATION PROJECT 

 
SCOPE OF WORK   
 
The work to be done under this Contract consists of: pavement rehabilitation in the form of 
grinding and overlaying roads in seven wards in the City of Salem, installation of hot mix asphalt 
sidewalk and berm, cement concrete sidewalk, removing and resetting curb, adjustments of 
utility structures, and other incidental items of work listed in the bid and as described within the 
specifications. 
 
The project limits are as follows: 
 

street from to length width quantity (sy) 

JEFFERSON AVE MARGIN ST CLEVELAND ST 4817 45 24085 

DERBY ST ORANGE ST FORT AVE 2968 28 9234 

BROWN ST KIMBALL CT WASHINGTON SQ W 390 26 1127 

ESSEX ST ORANGE ST WASHINGTON SQ W 674 44 3331 

ANDREW ST WEBB ST WASHINGTON SQ E 770 24 2053 

MALL ST WASHINGTON SQ N BRIDGE ST 805 23 2058 

LAURENT RD LEVAL ST HORTON ST 232 30 775 

HORTON ST JEFFERSON AVE LAURENT RD 765 26 2211 

CHERRY HILL AVE CROWDIS ST HIGHLAND AVE 1393 14 2167 

OBER ST BUTLER ST WALL ST 577 20 1281 

CHARLES ST LINDEN ST PACIFIC ST 1101 28 3424 

TREMONT ST GROVE ST PEABODY CL 1718 34 6489 

RAYMOND RD LORING AVE RAYMOND AVE 1405 32 4996 

HODGES CT DERBY ST ESSEX ST 599 16 1191 

HERBERT ST DERBY ST ESSEX ST 664 14 1033 
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Work under this Contract shall be paid for at the Contract Unit Price bid under each item, which 
price and payment shall constitute full compensation for furnishing all materials, labor, 
equipment, etc., required for the satisfactory completion and acceptance of the work in 
accordance with the Massachusetts Highway Department Standard Specifications for Highways 
and Bridges dated 1988, as amended, the Supplemental Specifications dated February 25, 2010, 
the 2010 Construction Standard Details, the 2003 Manual on Uniform Traffic Control Devices 
for Streets and Highways and the latest edition of the American Standard for Nursery Stock, and 
these Special Provisions. 
 
WORK SCHEDULE 
 
Work on this project is restricted to a normal eight-hour day, five-day week, with the Prime 
Contractor and all subcontractors working on the same shift.  No work will be allowed on the 
project on Saturdays, Sundays and Holidays, without prior written approval by the City Engineer. 
 
PROVISIONS FOR TRAVEL AND PROSECUTION OF WORK 
 
Before starting any work under this Contract, the Contractor shall submit a Schedule of 
Operation as stated in Section 8.02 of Standard Specifications to the City of Salem.  This work 
schedule shall include a plan of his construction procedures, scheduling details for completing 
the work, proposed detours, and the safety measures he will use during the prosecution of the 
work as set forth in Section 850 of the Massachusetts Standard Specifications for Highways and 
Bridges. Approval of the construction schedule by the City of Salem is required prior to 
commencement of any construction activity. 
 
The Contractor shall coordinate his work with the work to be done by the Public Utilities or other 
agencies, and he shall so schedule his operations as to cause the least interruption to the normal 
flow of traffic in existing roads. 
 
Prior to commencement of work, the Contractor shall be responsible for obtaining all necessary 
local permits. 

 
Attention is further directed to the following provisions unless otherwise directed by the 
Engineer: 
 

1. Working hours for this project are from 7:00 AM to 3:30 PM, Monday through 
Friday, overtime is permitted, with written permission from the City Engineer. 

2. No work shall be done on this Contract on Saturdays, Sundays and Holidays. 
3. No detouring of traffic shall be allowed without permission of the City of Salem. 

 
The Contractor may be required to temporarily suspend operations when such are considered by 
the Engineer to be a hazard to traffic. 
 
Particular care shall be taken to establish and maintain methods and procedures, which will not 
create unnecessary or unusual hazards to public safety.  All normal pedestrian and vehicular 
traffic on existing streets shall be maintained by proper scheduling of work.  The convenience of 
the general public along and adjacent to the street shall be provided for in an adequate and 
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satisfactory manner.  Access shall be maintained to all buildings in use.  The placement of 
necessary devices will be for daily work periods and shall be removed immediately after the 
conclusion of work operations.  Signs having messages that are irrelevant to normal traffic 
conditions will be removed or properly covered at the end of each work period.  Signs are to be 
kept clean at all times, and legends shall be distinctive and unmarred. 
 
The Contractor shall provide, place and erect all necessary barricades and warning signs and 
maintain adequate lights and illumination therefore.  He shall be held responsible for all damage 
to the work due to any failure of signs and barricades needed to protect the work from traffic, 
pedestrians or other causes. 
 
The castings of all structures, which are required to be set or reset under the pertinent items of 
this Contract or by others, shall be set complete in place to the established grade before 
placement of  the wearing course. 
 
The Contractor shall not proceed with surfacing operations without the specific written approval 
of the City. 
 
The Contractor shall provide for the removal of all material spilled from his trucks on existing 
pavement over which it is hauled, or otherwise deposited thereon whenever, in the judgment of 
the Engineer, the accumulation is sufficient to cause the formation of mud or dust, or interfere 
with drainage or create a traffic hazard. 
 
COOPERATION BY CONTRACTOR  
 
Attention is directed to the provisions relating to rights of public corporations and municipal 
departments to enter the site of the improvement and alter, replace, and/or install facilities at 
some time when the Contractor will be prosecuting other required work contiguous thereto. 
 
CONSTRUCTION (STAKES) STAKINGS  
 
The Contractor shall employ, at his own expense, a competent civil engineer registered within 
the Commonwealth as a Professional Engineer or Land Surveyor. The Contractor shall require 
said engineer to establish all lines, elevations, stakes, reference marks, batter boards, etc., needed 
by the Contractor during the progress of the Work, and from time to time, to verify such marks 
by instrument or other appropriate means. 
 
The Engineer shall be permitted at all times to check the lines, elevations, reference marks, 
stakes, batter boards, etc., set by the Contractor, who shall correct any errors in lines, elevations, 
stakes, reference marks, batter boards, etc. disclosed by such check. Such a check shall not be 
construed to be an approval of the Contractor’s work and shall not relieve or diminish in any way 
the responsibility of the contractor for the accurate and satisfactory construction and completion 
of the entire Work. 
 
The Contractor shall make, check, and be responsible for all measurements and dimensions 
necessary for the proper construction of and the prevention of misfittings in the Work. 
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INSPECTION OF WORK  
 
The Contractor is advised that the City of Salem, Department of Public Works will be provided 
with a schedule of operations and will, at various times, be on-site to inspect procedures and give 
directions. For the purpose of observing work that affects their respective properties, inspectors 
for public agencies and utility companies shall be permitted access to the work, but all official 
orders and directives to the Contractor will be issued by the Resident Engineer appointed by the 
City.  The Contractor shall be responsible for the cost of any and all electrical inspections.   
 
BUY AMERICA PROVISIONS (23 CFR 635.410) 
 
Federal Law requires that all manufacturing processes for steel and iron to be permanently 
incorporated in Federal-Aid highway construction projects must occur in the United States.  
Foreign steel and iron can be used if the cost of the material does not exceed 0.1% of the total 
contract cost or $2,500 which ever is greater.  The action of applying a coating to a covered 
material (i.e. steel and iron) is deemed a manufacturing process subject to Buy America.  Coating 
includes epoxy coating, galvanizing, painting, and any other coating that protects or enhances the 
value of a material subject to requirements of Buy America. 
 
The law permits the use of pig iron and processed, palletized, and reduced iron ore manufactured 
outside of the United States to be used in the domestic manufacturing process for steel and/or 
iron materials used in Federal-Aid construction projects. 
 
 
INTERFERENCE WITH AND PROTECTION OF STREETS 

 
A. Should deem necessary, uniformed officers will be assigned to direct traffic. The 

Contractor shall make all arrangements in obtaining uniformed officers required. 
 

B. Nothing contained herein shall be construed as relieving the Contractor of any of his 
responsibilities for protection of person and property under the terms of the Contract. 

 
PUBLIC SAFETY 
 

The contractor shall be required to provide safe and convenient access to all abutters during the 
prosecution of work.  Necessary access for fire apparatus and other emergency vehicles shall be 
maintained at all times. 
 
Trenches shall not be excavated in traveled ways until all materials and equipment required for 
such work are at the site and available for immediate use.  When work is not in progress, 
trenches in areas subject to public travel shall be covered with steel plates capable of safely 
sustaining a 36.5 ton truckload with impact without additional compensation.  The work in each 
trench shall be practically continuous, with the placing of conduit or pipe, backfilling and 
patching of the surface closely following each preceding operation. 
 
Particular care shall be taken to establish and maintain methods and procedures, which will not 
create unnecessary or unusual hazards to public safety.  The contractor may be required to 
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temporarily suspend operations when such are considered by the City of Salem to be a hazard to 
traffic. 
 
The contractor shall provide and use all necessary warning devices, barricades, signs, special 
apparel, etc., in the performance of the work, as set forth in Section 850 of the Massachusetts 
Standard Specifications for Highways and Bridges. 
 
The contractor shall provide, place and erect all necessary barricades and warning signs and 
maintain adequate lights and illumination therefore.  He shall be held responsible for all damage 
to the work due to any failure of signs and barricades needed to protect the work from traffic, 
pedestrians or other causes. 
 
Signs having messages that are irrelevant to normal traffic conditions will be removed or 
properly covered at the end of each work period.  Signs are to be kept clean at all times, and 
legends shall be distinctive and unmarred. 
 
All automotive equipment not protected by traffic control devices that is working on a project 
which is open to traffic shall have one amber flashing or strobe warning light mounted on the cab 
roof or on the highest practical point of the machinery.  These lights shall be in operation 
whenever the equipment is working on the highway and/or traveling in the work area at speeds 
less than 25 MPH. 
 
All vehicles, except passenger cars, which are assigned to the project which operate at speeds of 
25 MPH or less shall have an official slow-moving vehicle emblem displaying in accordance 
with the provisions of Section 7 of Chapter 90 of the General Laws as amended by Chapter 684 
of the Acts of 1970. 
 
Flashers must be visible to both oncoming and overtaking vehicular traffic and shall have a light 
source of 32 minimum candlepower and a flashing frequency of 50-60 times per minute. 
 
All personnel who are working on the traveled way or breakdown lane and who are not protected 
by traffic control devices shall wear approved safety vests. 
 
The contractor shall at all times, until written acceptance of the physical work by the City of 
Salem be responsible for the protection of the work and shall take all precautions for preventing 
injuries to persons or damage to property on or about the project. 
 
 
TRAFFIC CONTROL 
 
The contractor shall have the sole responsibility for the maintenance and protection of traffic. 
 
An authorized representative of the contractor shall be available on a 24-hour basis for the 
duration of the project for the purpose of correcting construction related impediments or hazards.  
  
The contractor shall submit a Traffic Control Plan that details all typical work zones and 
proposed detours, if applicable. 
  
The contractor shall provide the following traffic control measures: 
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• Barricade trenches and roadway excavations at the end of each work period with 
temporary precast concrete barriers, properly lighted and marked to guide traffic to 
designated travel lane, or by other means acceptable to the City and approved on the 
Traffic Control Plan. 
 

• Maintain and protect traffic movements for the entire length of the project. 
 

• Keep one lane of traffic open at all times except for brief stoppages dictated by the 
construction operation involving safety of vehicles in the travel lanes. 
 

• Maintain access to business and private ways during construction operations. 
 

• Furnish sufficient number of signs, temporary precast concrete barriers, warning 
lights, drums and traffic cones to warn traffic of construction and guide traffic 
through the construction area in accordance with the Manual of Uniform Traffic 
Control Devices (MUTCD) 2003 Edition including all the latest revisions. 

 

• Replace at no cost to the City of Salem pavement markings, legends and lane arrows 
removed or damaged by the construction operation. 
 

• Restore temporary detours, if any, to original condition. 
 

Replace traffic signal loops damaged during construction within 72 hours. 
 
TRAFFIC OFFICERS  
 
Police details will be paid for by the CITY.  Salem’s payment is limited to four (4) hours in the 
morning and four (4) in the afternoon or a total of only eight (8) hours per day, unless additional 
time is previously approved by the City Engineer.  Any additional hours not previously approved 
by the City Engineer will be the responsibility of the Contractor.  The Contractor will be 
responsible for scheduling such officers. 
 
When, in the opinion of the Owner or the Engineer, public safety or convenience requires the 
services of police, the Engineer may direct the Contractor to provide manpower to direct traffic 
within or adjacent to the location of work under this Contract. 
 

The intent is to insure public safety by police direction of traffic.  Police are not to serve as 
watchmen to protect the Contractor's equipment and materials. 
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NOTICE OF OWNERS OF UTILITIES  
 
Written notice shall be given by the Contractor to all public service corporations or municipal 
and State officials owning or having charge of publicly or privately owned utilities of his 
intention to commence operations affecting such utilities at least one week in advance of the 
commencement of such operations.  The Contractor shall, at the same time, file a copy of such 
notice with the Engineer. 
 
Following is a list of Utility Companies and others who may be involved in this project: 
 
City of Salem Mr. David Knowlton 
Department of Public Service/Engineering Director Public Service/Engineering 
5 Jefferson Avenue 978-744-3302/978-745-9595 
Salem, MA 01970  
 
National Grid  Ayodele Osimboni 
25 Research Drive 508-389-3657 
Westborough, MA 01582   
  
 
Keyspan Energy Delivery Mr. Dennis Peri  
52 Second Avenue 781-466-5241 
Waltham, MA 02451   
  
 
Verizon Ms. Karen Nunes 
1166 Shawmut Avenue 508-991-3522 
New Bedford, MA 02746   
  
 
Comcast Ms. Stacey Charest 
676 Island Pond Road 603-628-3732 
Manchester, NH 03109 
 
AT&T Local Network Service Mr. Scott Ferreira 
157 Green Street, Suite 2 508-216-0059 
Foxborough, MA 02035   
 
 
Salem Fire Department Chief David W. Cody 
48 Lafayette Street 978-744-6990   
Salem, MA 01907  
 
 
Salem Police Department Chief Mary Butler 
Salem, MA 01907 978-744-0171  
  

The Contractor shall make his own investigation to assure that no damage to the existing 
structures, drainage lines, traffic signal conduits, and other utilities will occur as a result of his 
operations. 
 
The Contractor shall notify "Mass. DIG SAFE" and procure a DIG SAFE number of each 
location prior to disturbing ground in any way. 

 

"DIG SAFE" call center:  Telephone 1-800-344-7233 
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SAFETY CONTROLS FOR CONSTRUCTION OPERATION   
 
Safety controls for construction operations shall be done in accordance with the relevant 
provisions of Section 850 of the Standard Specifications, the Manual on Uniform Traffic Control  
Devices and the following: 
 
The providing of safety controls for construction operations shall be considered incidental to this 
contract and the costs for safety controls shall be included in the unit bid price for those contract 
items requiring such controls. 
 
Positioning, adjusting and re-positioning of all devices such as traffic cones, high level warning 
devices, etc., not otherwise classified and paid for under other items in this Contract, is 
considered incidental and no separate payment will be made. 
 
SAFETY 

 
A. This project is subject to the Safety and Health regulations of the U.S. Department of 

Labor set forth in 29 CFR, Part 1926, and to the Massachusetts Department of Labor 
and Industries, Division of Industrial Safety “Rules and Regulations for the 
Prevention of Accidents in Construction Operations (454 CMR 10.0 et. seq.).” 
Contractors shall be familiar with the requirements of these regulations. 

 
SANITARY REGULATIONS 
 

A. The Contractor shall provide adequate sanitary facilities for the use of those employed 
on the Work. Such facilities shall be made available when the first employees arrive 
on the site of the Work, shall be properly secluded from public observation, and shall 
be constructed and maintained during the progress of the Work in suitable numbers 
and at such points and in such a manner as may be required. 

 
B. The Contractor shall maintain the sanitary facilities in a satisfactory and sanitary 

condition at all times and shall enforce their use. He shall rigorously prohibit the 
committing of nuisances on the site of the Work, on the lands of the Owner, or any 
adjacent property. 

 
DIMENSIONS OF EXISTING GRADES 

 
A. Upon completion of final pavement surface the grades within “Limit of Work” shall 

not exceed the existing grades. The Contractor shall provide a plan verifying existing 
grades to the City. Plan should be stamped by a registered Land Surveyor or a 
Professional Engineer. 

 
PROCEDURES FOR SHOP DRAWING SUBMITTALS 
 
The following procedure shall be followed when making shop drawing submittals for this 
project: 
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1. The Prime Contractor shall submit six (6) sets of drawings directly to the Engineering 

Department for preliminary review. 
 
2. The Engineering Department will send a written reply, returning four (4) sets to the Prime 

Contractor within ten working days of receipt of the drawings. 
 
3. If the Design Engineer's reply indicates rejection or advises corrections or additions to 

the drawings, steps 1 and 2 are repeated until the Design Engineer indicates that 
approval will be given.  A maximum of two (2) submittals of each shop drawing will be 
reviewed by the Engineer.  If more submittals are required due to the Contractor’s 
neglect or failure to fulfill the requirements of the Contract plans and specifications, or 
to make corrections or modifications required by the Engineer in the review of the first 
two submittals, the Engineer will review the submittal and the Contractor will be 
responsible for the cost of the review, as determined by the Owner based on the 
Engineer’s documentation of time and rates for additional services established in the 
Engineering Agreement between the Owner and the Engineer. 

 
4. The Contractor shall take care that every separate document in each set of every submittal 

shall carry the following identifying information: 
 
 Information Required       Example 
 

a. Community name of project     Salem 
 

b. Federal Aid Project No. (if applicable)    S-48 
 and Contract No.  
 

c. Identifying item number from proposal if applicable.  222.0 
 

d. Locations where material is proposed to be     
     used, if applicable.      Ward 1 – Star Avenue 
           
e. Name of submitting contractor     Doe Engineering 
 
f. Personal signature and title of an     John Doe, Pres. 

 official of the Prime Contractor 
 authorized to make shop drawing submittals 
 

g. Date of signature or submittal     June 15, 2017  
  
h. Description of what is on drawing    Surface course 

 
j. A clear, signed Professional Engineer's 

 stamp to be affixed per Specifications. 
 
The Contractor shall not receive payment for, nor will he be allowed to install any item or 
materials which require shop drawing approval unless and until he has received shop drawing 
approval for that item from the Design Engineer with an approval stamp placed thereon. 
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The Contractor shall not receive payment for, nor will he be allowed to install any item or 
materials, which require shop drawing approval unless and until he receives an approved shop 
drawing for that item. 
 
Within 15 days after receipt of an approved shop drawing for any item, the Contractor shall 
provide the City written proof that he has ordered such approved materials and written 
confirmation of such order and delivery schedule from the manufacturer of the item.  This 
delivery schedule shall be appropriate for timely completion of this project. 
 
SAW CUTS 
 
Saw cuts shall be made in existing pavement at the limits of full depth pavement construction, 
limits of resurfaced pavement construction and as directed by the Engineer.  At no time will 
feathering of pavement to meet existing conditions be permitted.  Payment for this work shall be 
at the Contract Unit Price for Item 482.3. 
 
OVERLOADED TRUCKS 
 
The City of Salem will not accept any materials delivered to any project in motor vehicles or 
semi-trailer units that exceed the legal maximum weight allowed for the particular class, as 
specified in Section 19A of Chapter 90 of the General Laws of Massachusetts. 
 
MATERIAL REMOVED AND STACKED 
 
The Contractor shall carefully remove and store all City owned materials at a site designated on 
the project by the Engineer for their subsequent removal, transportation to and stacking by the 
Contractor at a City-owned facility. 
 
Any materials damaged or lost during or subsequent to removal shall be replaced in kind by the 
Contractor without additional compensation. 
 
All surplus materials resulting from excavation and not needed for use on the project, as 
determined by the Engineer, shall be disposed of by the Contractor outside and away from the 
limits of the project, subject to the regulations and requirements of local authorities governing 
the disposal of such materials at no additional compensation. 
 
REJECTED MATERIALS AND DEFECTIVE WORK 
 

A. Materials furnished by the Contractor and condemned by the Engineer as 
unsuitable or not in conformity with the specifications shall forthwith be removed 
from the work by the Contractor, and shall not be made use of elsewhere in the 
work. 

B. Any errors, defects or omissions in the execution of the work or in the materials 
furnished by the Contractor, even though they may have been passed or 
overlooked or have appeared after the completion of the work, discovered at any 
time before the final payment is made hereunder, shall be forthwith rectified and 
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made good by and at the expense of the Contractor and in a manner satisfactory to 
the Engineer. 

C. The Contractor shall reimburse the Owner for any expense, losses or damages 
incurred in consequence of any defect, error, omission or act of the Contractor or 
his employees, as determined by the Engineer, occurring previous to the final 
payment. 

 
SITE INVESTIGATION 
 
The Contractor acknowledges that he has satisfied himself as to the conditions existing at the site 
of the work, the type of equipment required to perform this work, the quality and quantity of the 
materials furnished insofar as this information is reasonably ascertainable from an inspection of 
the site, as well as from information presented by the Contract Documents made a part of this 
contract. Any failure of the Contractor to acquaint himself with available information will not 
relieve him from the responsibility for estimating properly the difficulty or cost of successfully 
performing the work. The Owner assumes no responsibility for any conclusion or interpretation 
made by the Contractor is further directed to make any and all questions known to the Engineer. 
 
MATERIALS - SAMPLES - INSPECTION 
 
  A. Unless otherwise expressly provided in the Contract Documents, only new materials 

and equipment shall be incorporated in the Work. All materials and equipment 
furnished by the Contractor to be incorporated in the Work shall be subject to the 
inspection of the Engineer. No material shall be processed or fabricated for the Work 
or delivered to the work site without prior concurrence of the Engineer. 

 
B. As soon as possible after execution of the AGREEMENT, the Contractor shall submit 

to the Engineer the names and addresses of the manufacturers and suppliers of all 
materials and equipment he proposes to incorporate into the Work. When shop and 
working drawings are required as specified below, the Contractor shall submit, prior 
to the submission of such drawings, data in sufficient detail to enable the Engineer to 
determine whether the manufacturer and/or the supplier have the ability to furnish a 
product meeting the Contract Documents. As requested, the Contractor shall also 
submit data relating to the materials and equipment he proposes to incorporate into 
the Work in sufficient detail to enable the Engineer to identify and evaluate the 
particular product and to determine whether it conforms to the Contract requirements. 
Such data shall be submitted in a manner similar to that specified for submission of 
shop and working drawings. 

 
  C. Facilities and labor for the storage, handling, and inspection of all materials and 

equipment shall be furnished by the Contractor. Defective materials and equipment 
shall be removed immediately from the site of the Work. 

 
D. If the Engineer so requires, either prior to or after commencement of the Work, the 

Contractor shall submit samples of materials for such special tests as the Engineer 
deems necessary to demonstrate that they conform to the Specifications. Such 
samples, including concrete test cylinders, shall be furnished, taken, stored, packed, 
and shipped by the Contractor as directed. The Contractor shall furnish suitable molds 
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for making concrete test cylinders. Except as otherwise expressly specified, the 
Owner shall make arrangements for, and pay for, the tests. 

 
E. All samples shall be packed so as to reach their destination in good condition, and 

shall be labeled to indicate the material represented, the name of the building or work 
and location for which the material is intended, and the name of the Contractor 
submitting the sample. To ensure consideration of samples, the Contractor shall notify 
the Engineer by letter that the samples have been shipped and shall properly describe 
the samples in the letter. The letter of notification shall be sent separate from and 
should not be enclosed with the samples. 

 
  F. The Contractor shall submit data and samples, or place his orders, sufficiently early to 

permit consideration, inspection and testing before the materials and equipment are 
needed for incorporation in the Work. The consequences of his failure to do so shall be 
the Contractor's sole responsibility. 

 
G. In order to demonstrate the proficiency of workmen, or to facilitate the choice among 

several textures, types, finishes, surfaces, etc., the Contractor shall provide such 
samples of workmanship of wall, floor, finish, etc., as may be required. 

 
H. When required, the Contractor shall furnish to the Engineer in triplicate sworn copies 

of manufacturer's shop or mill tests (or reports from independent testing laboratories) 
relative to materials, equipment performance ratings, and concrete data. 

 
I. After review of the samples, data, etc. the materials and equipment used on the Work 

shall in all respects conform therewith. 
 
MEASUREMENT OF MATERIALS 
 
All delivery slips for materials to be paid by weight must be submitted on automated printed 
tickets. Hand-written tonnage slips will not be accepted. 

 
All deliver slips must be signed by the Engineer and a copy of each slip must be given to the 
engineer at the time each load is delivered. Each slip must contain the following information: 
 

 1. The gross weight of each load. 
 2. The net weight of the load. 
 3. The tare weight of the vehicle. 
 4. The time of day upon leaving the plant. 

 
 
 
DISTURBANCE OF BOUNDS 
 
The contractor shall replace all bounds disturbed by his operation, at his own expense, the 
bounds shall be relocated by a land surveyor approved by the engineer and registered in the 
Commonwealth of Massachusetts. 
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FINAL CLEANUP 
 
Before acceptance by the Owner, the Contractor shall perform a final cleanup to bring the 
construction site to its original or specified condition. This cleanup shall include removing all 
trash and debris off of the premises. Before acceptance, the condition of the site shall be 
approved by the Engineer. 
 
NEW SIDEWALK AND CURB 
 
The project includes furnishing and installing new concrete and/or hot mix asphalt sidewalk and 
granite or hot mix asphalt curbing in locations to be determined by the City Engineer.  The 
sidewalk shall have the following thicknesses: 

o Concrete – 4” 
o Asphalt – 2.5” 

These items will be paid for at the square yard and ton unit price (respectively) and these bid 
items shall include all excavation, gravel base course, furnishing and setting the curb, 
constructing the sidewalk and patching the edge of roadway, landscaping behind the sidewalk 
and all other miscellaneous work necessary to construct the curb and sidewalk. 
 
CITY OF SALEM WATER GATES 
 
The City of Salem uses square water gates of varying sizes in addition to the traditional round 
water gates.  For the purposes of this bid, water gates having a cover of 13 inches or less in the 
cover’s greatest dimension will be paid for as a water gate adjustment.  Water gates having a 
cover dimension of greater than 13 inches in its greatest dimension will be paid for as a manhole 
adjustment. 
 
MILLING PAVING SPECIAL INSTRUCTIONS 
 
At the discretion of the City Engineer, the Contractor may be directed to provide a leveling 
course of bituminous concrete, to each milled roadway, within seven (7) calendar day from the 
date when it was milled.  The leveling course shall be less than one (1) inch thick at the roadway 
centerline and tapering to zero thickness where it terminates approximately one foot from the 
curb or edge of the roadway.  If directed by the City Engineer, each roadway shall be tack coated 
before installing the leveling course.  The tack coat and the leveling course shall be paid for 
under the tack coat and hot mix asphalt items in the bid. 
 
PRICE ADJUSTMENTS 
 
Pricing for Hot Mix Asphalt shall be adjusted monthly in accordance with MassDOT Document 
00811, Special Provision, Monthly Price Adjustment for Hot Mix Asphalt Mixtures, revised 
2/02/2009, or the latest published edition. 
 
Pricing for Diesel fuel and Gasoline, Portland Cement and Steel shall be adjusted in accordance 
with the latest MassDOT requirements as included in these bid documents. 
 

 
END OF SECTION 































































































THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
CHARLES D. BAKER RONALD L. WALKER, II

SecretaryGovernor

WILLIAM D MCKINNEY

City of Salem FY 18 Paving Program

Director

Awarding Authority: City of Salem

City/Town:Contract Number: S-48 SALEM

Description of Work:

Job Location: Various, Salem, MA

Wage Request Number:    20170626-022Issue Date: 06/26/2017

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the 

“Wage Request Number” on all pages of this schedule.  

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has 

not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  For CM AT RISK 

projects (bid pursuant to G.L. c.149A), the earlier of:  (a) the execution date of the GMP Amendment, or (b) the bid for the first 

construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, 

§ 27.  The wage schedule shall be made a part of the contract awarded for the project.  The wage schedule must be posted in a 

conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27.  The wages listed on the 

wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor.  

• All apprentices working on the project are required to be registered with the Massachusetts Department of Labor 

Standards, Division of Apprentice Standards (DLS/DAS).   Apprentice must keep his/her apprentice identification card on 

his/her person during all work hours on the project.   An apprentice registered with DAS may be paid the lower apprentice 

wage rate at the applicable step as provided on the prevailing wage schedule.  Any apprentice not registered with DLS/DAS 

regardless of whether or not they are registered with any other federal, state, local, or private agency  must be paid the 

journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

KARYN E. POLITO

Lt. Governor



Classification Total RateBase Wage Health Pension
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Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$53.95 12/01/2016 $10.91 $0.00 $32.15 $10.89

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$54.02 12/01/2016 $10.91 $0.00 $32.22 $10.89

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$54.14 12/01/2016 $10.91 $0.00 $32.34 $10.89

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 1)

$117.32 08/01/2015 $9.80 $0.00 $88.29 $19.23

For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 2

$54.25 06/01/2017 $7.60 $0.00 $33.15 $13.50

$54.88 12/01/2017 $7.60 $0.00 $33.78 $13.50

$55.72 06/01/2018 $7.60 $0.00 $34.62 $13.50

$56.56 12/01/2018 $7.60 $0.00 $35.46 $13.50

$57.43 06/01/2019 $7.60 $0.00 $36.33 $13.50

$58.29 12/01/2019 $7.60 $0.00 $37.19 $13.50
For apprentice rates see "Apprentice- LABORER"

ASBESTOS REMOVER - PIPE / MECH. EQUIPT.
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$53.50 06/01/2017 $11.50 $0.00 $34.90 $7.10

$54.50 12/01/2017 $11.50 $0.00 $35.90 $7.10

$55.50 06/01/2018 $11.50 $0.00 $36.90 $7.10

$56.50 12/01/2018 $11.50 $0.00 $37.90 $7.10

$57.50 06/01/2019 $11.50 $0.00 $38.90 $7.10

$58.50 12/01/2019 $11.50 $0.00 $39.90 $7.10

$59.50 06/01/2020 $11.50 $0.00 $40.90 $7.10

$60.50 12/01/2020 $11.50 $0.00 $41.90 $7.10

ASPHALT RAKER
LABORERS - ZONE 2

$53.75 06/01/2017 $7.60 $0.00 $32.65 $13.50

$54.38 12/01/2017 $7.60 $0.00 $33.28 $13.50

$55.22 06/01/2018 $7.60 $0.00 $34.12 $13.50

$56.06 12/01/2018 $7.60 $0.00 $34.96 $13.50

$56.93 06/01/2019 $7.60 $0.00 $35.83 $13.50

$57.79 12/01/2019 $7.60 $0.00 $36.69 $13.50
For apprentice rates see "Apprentice- LABORER"

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$71.63 06/01/2017 $10.00 $0.00 $46.38 $15.25

$72.63 12/01/2017 $10.00 $0.00 $47.38 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$71.63 06/01/2017 $10.00 $0.00 $46.38 $15.25

$72.63 12/01/2017 $10.00 $0.00 $47.38 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 2

$53.75 06/01/2017 $7.60 $0.00 $32.65 $13.50

$54.38 12/01/2017 $7.60 $0.00 $33.28 $13.50

$55.22 06/01/2018 $7.60 $0.00 $34.12 $13.50

$56.06 12/01/2018 $7.60 $0.00 $34.96 $13.50

$56.93 06/01/2019 $7.60 $0.00 $35.83 $13.50

$57.79 12/01/2019 $7.60 $0.00 $36.69 $13.50
For apprentice rates see "Apprentice- LABORER"
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BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 2

$54.25 06/01/2017 $7.60 $0.00 $33.15 $13.50

$54.88 12/01/2017 $7.60 $0.00 $33.78 $13.50

$55.72 06/01/2018 $7.60 $0.00 $34.62 $13.50

$56.56 12/01/2018 $7.60 $0.00 $35.46 $13.50

$57.43 06/01/2019 $7.60 $0.00 $36.33 $13.50

$58.29 12/01/2019 $7.60 $0.00 $37.19 $13.50
For apprentice rates see "Apprentice- LABORER"

BOILER MAKER
BOILERMAKERS LOCAL 29

$66.10 01/01/2017 $6.97 $0.00 $42.92 $16.21

BOILERMAKER - Local 29Apprentice -

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.90 $6.97 $10.54 $0.00 $45.41 65

 2 $27.90 $6.97 $10.54 $0.00 $45.41 65

 3 $30.04 $6.97 $11.35 $0.00 $48.36 70

 4 $32.19 $6.97 $12.16 $0.00 $51.32 75

 5 $34.34 $6.97 $12.97 $0.00 $54.28 80

 6 $36.48 $6.97 $13.78 $0.00 $57.23 85

 7 $38.63 $6.97 $14.59 $0.00 $60.19 90

 8 $40.77 $6.97 $15.40 $0.00 $63.14 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (LYNN)

$80.73 03/01/2017 $10.75 $0.00 $50.76 $19.22

BRICK/PLASTER/CEMENT MASON - Local 3 LynnApprentice -

03/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.38 $10.75 $19.22 $0.00 $55.35 50

 2 $30.46 $10.75 $19.22 $0.00 $60.43 60

 3 $35.53 $10.75 $19.22 $0.00 $65.50 70

 4 $40.61 $10.75 $19.22 $0.00 $70.58 80

 5 $45.68 $10.75 $19.22 $0.00 $75.65 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$71.18 06/01/2017 $10.00 $0.00 $45.93 $15.25

$72.17 12/01/2017 $10.00 $0.00 $46.92 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$59.40 12/01/2016 $7.60 $0.00 $37.45 $14.35

For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$58.25 12/01/2016 $7.60 $0.00 $36.30 $14.35

For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$58.25 12/01/2016 $7.60 $0.00 $36.30 $14.35

For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 2

$53.75 06/01/2017 $7.60 $0.00 $32.65 $13.50

$54.38 12/01/2017 $7.60 $0.00 $33.28 $13.50

$55.22 06/01/2018 $7.60 $0.00 $34.12 $13.50

$56.06 12/01/2018 $7.60 $0.00 $34.96 $13.50

$56.93 06/01/2019 $7.60 $0.00 $35.83 $13.50

$57.79 12/01/2019 $7.60 $0.00 $36.69 $13.50
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 2 (Eastern Massachusetts)

$65.67 03/01/2017 $9.90 $0.00 $38.77 $17.00

$66.68 09/01/2017 $9.90 $0.00 $39.78 $17.00

$67.68 03/01/2018 $9.90 $0.00 $40.78 $17.00

$68.72 09/01/2018 $9.90 $0.00 $41.82 $17.00

$69.75 03/01/2019 $9.90 $0.00 $42.85 $17.00
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CARPENTER - Zone 2 Eastern MAApprentice -

03/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.39 $9.90 $1.63 $0.00 $30.92 50

 2 $23.26 $9.90 $1.63 $0.00 $34.79 60

 3 $27.14 $9.90 $12.11 $0.00 $49.15 70

 4 $29.08 $9.90 $12.11 $0.00 $51.09 75

 5 $31.02 $9.90 $13.74 $0.00 $54.66 80

 6 $31.02 $9.90 $13.74 $0.00 $54.66 80

 7 $34.89 $9.90 $15.37 $0.00 $60.16 90

 8 $34.89 $9.90 $15.37 $0.00 $60.16 90

09/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.89 $9.90 $1.63 $0.00 $31.42 50

 2 $23.87 $9.90 $1.63 $0.00 $35.40 60

 3 $27.85 $9.90 $12.11 $0.00 $49.86 70

 4 $29.84 $9.90 $12.11 $0.00 $51.85 75

 5 $31.82 $9.90 $13.74 $0.00 $55.46 80

 6 $31.82 $9.90 $13.74 $0.00 $55.46 80

 7 $35.80 $9.90 $15.37 $0.00 $61.07 90

 8 $35.80 $9.90 $15.37 $0.00 $61.07 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (LYNN)

$78.58 01/01/2017 $12.20 $1.30 $45.67 $19.41

$79.21 07/01/2017 $12.20 $1.30 $46.30 $19.41

$79.45 01/01/2018 $12.20 $1.30 $46.54 $19.41

$79.70 07/01/2018 $12.20 $1.30 $46.79 $19.41

$79.94 01/01/2019 $12.20 $1.30 $47.03 $19.41

$80.18 07/01/2019 $12.20 $1.30 $47.27 $19.41

$80.43 01/01/2020 $12.20 $1.30 $47.52 $19.41
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CEMENT MASONRY/PLASTERING - Eastern Mass (Lynn)Apprentice -

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.84 $12.20 $12.41 $0.00 $47.45 50

 2 $27.40 $12.20 $14.41 $1.30 $55.31 60

 3 $29.69 $12.20 $15.41 $1.30 $58.60 65

 4 $31.97 $12.20 $16.41 $1.30 $61.88 70

 5 $34.25 $12.20 $17.41 $1.30 $65.16 75

 6 $36.54 $12.20 $18.41 $1.30 $68.45 80

 7 $41.10 $12.20 $19.41 $1.30 $74.01 90

07/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.15 $12.20 $12.41 $0.00 $47.76 50

 2 $27.78 $12.20 $14.41 $1.30 $55.69 60

 3 $30.10 $12.20 $15.41 $1.30 $59.01 65

 4 $32.41 $12.20 $16.41 $1.30 $62.32 70

 5 $34.73 $12.20 $17.41 $1.30 $65.64 75

 6 $37.04 $12.20 $18.41 $1.30 $68.95 80

 7 $41.67 $12.20 $19.41 $1.30 $74.58 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 2

$53.75 06/01/2017 $7.60 $0.00 $32.65 $13.50

$54.38 12/01/2017 $7.60 $0.00 $33.28 $13.50

$55.22 06/01/2018 $7.60 $0.00 $34.12 $13.50

$56.06 12/01/2018 $7.60 $0.00 $34.96 $13.50

$56.93 06/01/2019 $7.60 $0.00 $35.83 $13.50

$57.79 12/01/2019 $7.60 $0.00 $36.69 $13.50
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$72.63 06/01/2017 $10.00 $0.00 $47.38 $15.25

$73.63 12/01/2017 $10.00 $0.00 $48.38 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$57.11 06/01/2017 $10.00 $0.00 $31.86 $15.25

$57.80 12/01/2017 $10.00 $0.00 $32.55 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 2

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10
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Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.71 $7.85 $0.00 $0.00 $33.56 50

 2 $28.28 $7.85 $3.66 $0.00 $39.79 55

 3 $30.85 $7.85 $3.99 $0.00 $42.69 60

 4 $33.42 $7.85 $4.32 $0.00 $45.59 65

 5 $35.99 $7.85 $14.11 $0.00 $57.95 70

 6 $38.56 $7.85 $14.44 $0.00 $60.85 75

 7 $41.13 $7.85 $14.77 $0.00 $63.75 80

 8 $46.27 $7.85 $15.44 $0.00 $69.56 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 2

$59.25 06/01/2017 $7.60 $0.00 $37.00 $14.65

$60.10 12/01/2017 $7.60 $0.00 $37.85 $14.65

$61.05 06/01/2018 $7.60 $0.00 $38.80 $14.65

$62.00 12/01/2018 $7.60 $0.00 $39.75 $14.65

$63.00 06/01/2019 $7.60 $0.00 $40.75 $14.65

$64.00 12/01/2019 $7.60 $0.00 $41.75 $14.65
For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 2

$60.25 06/01/2017 $7.60 $0.00 $38.00 $14.65

$61.10 12/01/2017 $7.60 $0.00 $38.85 $14.65

$62.05 06/01/2018 $7.60 $0.00 $39.80 $14.65

$63.00 12/01/2018 $7.60 $0.00 $40.75 $14.65

$64.00 06/01/2019 $7.60 $0.00 $41.75 $14.65

$65.00 12/01/2019 $7.60 $0.00 $42.75 $14.65
For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 2

$60.00 06/01/2017 $7.60 $0.00 $37.75 $14.65

$60.85 12/01/2017 $7.60 $0.00 $38.60 $14.65

$61.80 06/01/2018 $7.60 $0.00 $39.55 $14.65

$62.75 12/01/2018 $7.60 $0.00 $40.50 $14.65

$63.75 06/01/2019 $7.60 $0.00 $41.50 $14.65

$64.75 12/01/2019 $7.60 $0.00 $42.50 $14.65
For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 2

$60.25 06/01/2017 $7.60 $0.00 $38.00 $14.65

$61.10 12/01/2017 $7.60 $0.00 $38.85 $14.65

$62.05 06/01/2018 $7.60 $0.00 $39.80 $14.65

$63.00 12/01/2018 $7.60 $0.00 $40.75 $14.65

$64.00 06/01/2019 $7.60 $0.00 $41.75 $14.65

$65.00 12/01/2019 $7.60 $0.00 $42.75 $14.65
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 2

$60.00 06/01/2017 $7.60 $0.00 $37.75 $14.65

$60.85 12/01/2017 $7.60 $0.00 $38.60 $14.65

$61.80 06/01/2018 $7.60 $0.00 $39.55 $14.65

$62.75 12/01/2018 $7.60 $0.00 $40.50 $14.65

$63.75 06/01/2019 $7.60 $0.00 $41.50 $14.65

$64.75 12/01/2019 $7.60 $0.00 $42.50 $14.65
For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 2

$59.25 06/01/2017 $7.60 $0.00 $37.00 $14.65

$60.10 12/01/2017 $7.60 $0.00 $37.85 $14.65

$61.05 06/01/2018 $7.60 $0.00 $38.80 $14.65

$62.00 12/01/2018 $7.60 $0.00 $39.75 $14.65

$63.00 06/01/2019 $7.60 $0.00 $40.75 $14.65

$64.00 12/01/2019 $7.60 $0.00 $41.75 $14.65
For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$71.18 06/01/2017 $10.00 $0.00 $45.93 $15.25

$72.17 12/01/2017 $10.00 $0.00 $46.92 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$87.89 08/01/2015 $9.80 $0.00 $58.86 $19.23

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 1)

$71.07 08/01/2015 $9.80 $0.00 $42.04 $19.23

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$92.09 08/01/2015 $9.80 $0.00 $63.06 $19.23

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$117.26 08/01/2015 $9.80 $0.00 $88.23 $19.23

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction)
ELECTRICIANS LOCAL 103

$78.78 03/01/2017 $13.00 $0.00 $48.33 $17.45

$79.76 09/01/2017 $13.00 $0.00 $49.28 $17.48

$80.99 03/01/2018 $13.00 $0.00 $50.48 $17.51

$82.22 09/01/2018 $13.00 $0.00 $51.67 $17.55

$83.46 03/01/2019 $13.00 $0.00 $52.87 $17.59
For apprentice rates see "Apprentice- ELECTRICIAN"

ELECTRICIAN
ELECTRICIANS LOCAL 103

$78.78 03/01/2017 $13.00 $0.00 $48.33 $17.45

$79.76 09/01/2017 $13.00 $0.00 $49.28 $17.48

$80.99 03/01/2018 $13.00 $0.00 $50.48 $17.51

$82.22 09/01/2018 $13.00 $0.00 $51.67 $17.55

$83.46 03/01/2019 $13.00 $0.00 $52.87 $17.59
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN - Local 103Apprentice -

03/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.33 $13.00 $0.58 $0.00 $32.91 40

 2 $19.33 $13.00 $0.58 $0.00 $32.91 40

 3 $21.75 $13.00 $13.37 $0.00 $48.12 45

 4 $21.75 $13.00 $13.37 $0.00 $48.12 45

 5 $24.17 $13.00 $13.75 $0.00 $50.92 50

 6 $26.58 $13.00 $14.11 $0.00 $53.69 55

 7 $29.00 $13.00 $14.48 $0.00 $56.48 60

 8 $31.41 $13.00 $14.85 $0.00 $59.26 65

 9 $33.83 $13.00 $15.22 $0.00 $62.05 70

 10 $36.25 $13.00 $15.60 $0.00 $64.85 75

09/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.71 $13.00 $0.59 $0.00 $33.30 40

 2 $19.71 $13.00 $0.59 $0.00 $33.30 40

 3 $22.18 $13.00 $13.39 $0.00 $48.57 45

 4 $22.18 $13.00 $13.39 $0.00 $48.57 45

 5 $24.64 $13.00 $13.76 $0.00 $51.40 50

 6 $27.10 $13.00 $14.12 $0.00 $54.22 55

 7 $29.57 $13.00 $14.50 $0.00 $57.07 60

 8 $32.03 $13.00 $14.87 $0.00 $59.90 65

 9 $34.50 $13.00 $15.25 $0.00 $62.75 70

 10 $36.96 $13.00 $15.62 $0.00 $65.58 75

Notes: :

     App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$86.85 01/01/2017 $15.28 $0.00 $55.86 $15.71
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.93 $15.28 $0.00 $0.00 $43.21 50

 2 $30.72 $15.28 $15.71 $0.00 $61.71 55

 3 $36.31 $15.28 $15.71 $0.00 $67.30 65

 4 $39.10 $15.28 $15.71 $0.00 $70.09 70

 5 $44.69 $15.28 $15.71 $0.00 $75.68 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$70.09 01/01/2017 $15.28 $0.00 $39.10 $15.71

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR
LABORERS - ZONE 2

$53.75 06/01/2017 $7.60 $0.00 $32.65 $13.50

$54.38 12/01/2017 $7.60 $0.00 $33.28 $13.50

$55.22 06/01/2018 $7.60 $0.00 $34.12 $13.50

$56.06 12/01/2018 $7.60 $0.00 $34.96 $13.50

$56.93 06/01/2019 $7.60 $0.00 $35.83 $13.50

$57.79 12/01/2019 $7.60 $0.00 $36.69 $13.50
For apprentice rates see "Apprentice- LABORER"

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$67.40 05/01/2017 $10.00 $0.00 $42.15 $15.25

$68.13 11/01/2017 $10.00 $0.00 $42.88 $15.25

$68.84 05/01/2018 $10.00 $0.00 $43.59 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$68.86 05/01/2017 $10.00 $0.00 $43.61 $15.25

$69.59 11/01/2017 $10.00 $0.00 $44.34 $15.25

$70.31 05/01/2018 $10.00 $0.00 $45.06 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$47.66 05/01/2017 $10.00 $0.00 $22.41 $15.25

$48.08 11/01/2017 $10.00 $0.00 $22.83 $15.25

$48.51 05/01/2018 $10.00 $0.00 $23.26 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 103

$78.78 03/01/2017 $13.00 $0.00 $48.33 $17.45

$79.76 09/01/2017 $13.00 $0.00 $49.28 $17.48

$80.99 03/01/2018 $13.00 $0.00 $50.48 $17.51

$82.22 09/01/2018 $13.00 $0.00 $51.67 $17.55

$83.46 03/01/2019 $13.00 $0.00 $52.87 $17.59
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 103

$64.85 03/01/2017 $13.00 $0.00 $36.25 $15.60

$65.58 09/01/2017 $13.00 $0.00 $36.96 $15.62

$66.51 03/01/2018 $13.00 $0.00 $37.86 $15.65

$67.42 09/01/2018 $13.00 $0.00 $38.75 $15.67

$68.35 03/01/2019 $13.00 $0.00 $39.65 $15.70
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$63.74 06/01/2017 $10.00 $0.00 $38.49 $15.25

$64.57 12/01/2017 $10.00 $0.00 $39.32 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER
LABORERS - ZONE 2

$41.60 06/01/2017 $7.60 $0.00 $20.50 $13.50

$42.60 12/01/2017 $7.60 $0.00 $21.50 $13.50

$42.60 06/01/2018 $7.60 $0.00 $21.50 $13.50

$43.60 12/01/2018 $7.60 $0.00 $22.50 $13.50

$43.60 06/01/2019 $7.60 $0.00 $22.50 $13.50

$44.60 12/01/2019 $7.60 $0.00 $23.50 $13.50
For apprentice rates see "Apprentice- LABORER"

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE I

$69.55 03/01/2016 $9.80 $0.00 $42.13 $17.62

FLOORCOVERER - Local 2168 Zone IApprentice -

03/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.07 $9.80 $1.79 $0.00 $32.66 50

 2 $23.17 $9.80 $1.79 $0.00 $34.76 55

 3 $25.28 $9.80 $12.25 $0.00 $47.33 60

 4 $27.38 $9.80 $12.25 $0.00 $49.43 65

 5 $29.49 $9.80 $14.04 $0.00 $53.33 70

 6 $31.60 $9.80 $14.04 $0.00 $55.44 75

 7 $33.70 $9.80 $15.83 $0.00 $59.33 80

 8 $35.81 $9.80 $15.83 $0.00 $61.44 85

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$71.63 06/01/2017 $10.00 $0.00 $46.38 $15.25

$72.63 12/01/2017 $10.00 $0.00 $47.38 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$57.11 06/01/2017 $10.00 $0.00 $31.86 $15.25

$57.80 12/01/2017 $10.00 $0.00 $32.55 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2)

$64.86 01/01/2017 $7.85 $0.00 $40.91 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 35 Zone 2Apprentice -

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.46 $7.85 $0.00 $0.00 $28.31 50

 2 $22.50 $7.85 $3.66 $0.00 $34.01 55

 3 $24.55 $7.85 $3.99 $0.00 $36.39 60

 4 $26.59 $7.85 $4.32 $0.00 $38.76 65

 5 $28.64 $7.85 $14.11 $0.00 $50.60 70

 6 $30.68 $7.85 $14.44 $0.00 $52.97 75

 7 $32.73 $7.85 $14.77 $0.00 $55.35 80

 8 $36.82 $7.85 $15.44 $0.00 $60.11 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$71.63 06/01/2017 $10.00 $0.00 $46.38 $15.25

$72.63 12/01/2017 $10.00 $0.00 $47.38 $15.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

06/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.51 $10.00 $0.00 $0.00 $35.51 55

 2 $27.83 $10.00 $15.25 $0.00 $53.08 60

 3 $30.15 $10.00 $15.25 $0.00 $55.40 65

 4 $32.47 $10.00 $15.25 $0.00 $57.72 70

 5 $34.79 $10.00 $15.25 $0.00 $60.04 75

 6 $37.10 $10.00 $15.25 $0.00 $62.35 80

 7 $39.42 $10.00 $15.25 $0.00 $64.67 85

 8 $41.74 $10.00 $15.25 $0.00 $66.99 90

12/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.06 $10.00 $0.00 $0.00 $36.06 55

 2 $28.43 $10.00 $15.25 $0.00 $53.68 60

 3 $30.80 $10.00 $15.25 $0.00 $56.05 65

 4 $33.17 $10.00 $15.25 $0.00 $58.42 70

 5 $35.54 $10.00 $15.25 $0.00 $60.79 75

 6 $37.90 $10.00 $15.25 $0.00 $63.15 80

 7 $40.27 $10.00 $15.25 $0.00 $65.52 85

 8 $42.64 $10.00 $15.25 $0.00 $67.89 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - A

$80.59 02/01/2017 $11.45 $2.35 $43.72 $23.07

$81.69 08/01/2017 $11.45 $2.35 $44.82 $23.07

$82.84 02/01/2018 $11.45 $2.35 $45.97 $23.07
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 103

$78.78 03/01/2017 $13.00 $0.00 $48.33 $17.45

$79.76 09/01/2017 $13.00 $0.00 $49.28 $17.48

$80.99 03/01/2018 $13.00 $0.00 $50.48 $17.51

$82.22 09/01/2018 $13.00 $0.00 $51.67 $17.55

$83.46 03/01/2019 $13.00 $0.00 $52.87 $17.59
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - A

$80.59 02/01/2017 $11.45 $2.35 $43.72 $23.07

$81.69 08/01/2017 $11.45 $2.35 $44.82 $23.07

$82.84 02/01/2018 $11.45 $2.35 $45.97 $23.07
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PIPEFITTERS LOCAL 537 (Local 138)

$74.70 03/01/2017 $9.70 $0.00 $48.86 $16.14

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PIPEFITTERS LOCAL 537 (Local 138)

$74.70 03/01/2017 $9.70 $0.00 $48.86 $16.14
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 2

$54.25 06/01/2017 $7.60 $0.00 $33.15 $13.50

$54.88 12/01/2017 $7.60 $0.00 $33.78 $13.50

$55.72 06/01/2018 $7.60 $0.00 $34.62 $13.50

$56.56 12/01/2018 $7.60 $0.00 $35.46 $13.50

$57.43 06/01/2019 $7.60 $0.00 $36.33 $13.50

$58.29 12/01/2019 $7.60 $0.00 $37.19 $13.50
For apprentice rates see "Apprentice- LABORER"

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$71.04 09/01/2016 $11.75 $0.00 $45.09 $14.20

$73.04 09/01/2017 $11.75 $0.00 $47.09 $14.20

$75.29 09/01/2018 $11.75 $0.00 $49.34 $14.20

$77.79 09/01/2019 $11.75 $0.00 $51.84 $14.20

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 BostonApprentice -

09/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.55 $11.75 $10.45 $0.00 $44.75 50

 2 $27.05 $11.75 $11.20 $0.00 $50.00 60

 3 $31.56 $11.75 $11.95 $0.00 $55.26 70

 4 $36.07 $11.75 $12.70 $0.00 $60.52 80

09/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.55 $11.75 $10.45 $0.00 $45.75 50

 2 $28.25 $11.75 $11.20 $0.00 $51.20 60

 3 $32.96 $11.75 $11.95 $0.00 $56.66 70

 4 $37.67 $11.75 $12.70 $0.00 $62.12 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (BOSTON AREA)

$73.30 03/16/2017 $7.80 $0.00 $44.65 $20.85
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 BostonApprentice -

03/16/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.79 $7.80 $20.85 $0.00 $55.44 60

 2 $31.26 $7.80 $20.85 $0.00 $59.91 70

 3 $33.49 $7.80 $20.85 $0.00 $62.14 75

 4 $35.72 $7.80 $20.85 $0.00 $64.37 80

 5 $37.95 $7.80 $20.85 $0.00 $66.60 85

 6 $40.19 $7.80 $20.85 $0.00 $68.84 90

Notes: 

     ** Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:**

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 2

$53.75 06/01/2017 $7.60 $0.00 $32.65 $13.50

$54.38 12/01/2017 $7.60 $0.00 $33.28 $13.50

$55.22 06/01/2018 $7.60 $0.00 $34.12 $13.50

$56.06 12/01/2018 $7.60 $0.00 $34.96 $13.50

$56.93 06/01/2019 $7.60 $0.00 $35.83 $13.50

$57.79 12/01/2019 $7.60 $0.00 $36.69 $13.50
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 2

$53.50 06/01/2017 $7.60 $0.00 $32.40 $13.50

$54.13 12/01/2017 $7.60 $0.00 $33.03 $13.50

$54.97 06/01/2018 $7.60 $0.00 $33.87 $13.50

$55.81 12/01/2018 $7.60 $0.00 $34.71 $13.50

$56.68 06/01/2019 $7.60 $0.00 $35.58 $13.50

$57.54 12/01/2019 $7.60 $0.00 $36.44 $13.50
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER - Zone 2Apprentice -

06/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.44 $7.60 $13.50 $0.00 $40.54 60

 2 $22.68 $7.60 $13.50 $0.00 $43.78 70

 3 $25.92 $7.60 $13.50 $0.00 $47.02 80

 4 $29.16 $7.60 $13.50 $0.00 $50.26 90

12/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.82 $7.60 $13.50 $0.00 $40.92 60

 2 $23.12 $7.60 $13.50 $0.00 $44.22 70

 3 $26.42 $7.60 $13.50 $0.00 $47.52 80

 4 $29.73 $7.60 $13.50 $0.00 $50.83 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER
LABORERS - ZONE 2

$53.50 06/01/2017 $7.60 $0.00 $32.40 $13.50

$54.13 12/01/2017 $7.60 $0.00 $33.03 $13.50

$54.97 06/01/2018 $7.60 $0.00 $33.87 $13.50

$55.81 12/01/2018 $7.60 $0.00 $34.71 $13.50

$56.68 06/01/2019 $7.60 $0.00 $35.58 $13.50

$57.54 12/01/2019 $7.60 $0.00 $36.44 $13.50
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 2

$53.50 06/01/2017 $7.60 $0.00 $32.40 $13.50

$54.13 12/01/2017 $7.60 $0.00 $33.03 $13.50

$54.97 06/01/2018 $7.60 $0.00 $33.87 $13.50

$55.81 12/01/2018 $7.60 $0.00 $34.71 $13.50

$56.68 06/01/2019 $7.60 $0.00 $35.58 $13.50

$57.54 12/01/2019 $7.60 $0.00 $36.44 $13.50
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 2

$53.65 06/01/2017 $7.60 $0.00 $32.60 $13.45

$54.28 12/01/2017 $7.60 $0.00 $33.23 $13.45

$55.12 06/01/2018 $7.60 $0.00 $34.07 $13.45

$55.96 12/01/2018 $7.60 $0.00 $34.91 $13.45

$56.83 06/01/2019 $7.60 $0.00 $35.78 $13.45

$57.69 12/01/2019 $7.60 $0.00 $36.64 $13.45
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: MASON TENDER
LABORERS - ZONE 2

$53.75 06/01/2017 $7.60 $0.00 $32.65 $13.50

$54.38 12/01/2017 $7.60 $0.00 $33.28 $13.50

$55.22 06/01/2018 $7.60 $0.00 $34.12 $13.50

$56.06 12/01/2018 $7.60 $0.00 $34.96 $13.50

$56.93 06/01/2019 $7.60 $0.00 $35.83 $13.50

$57.79 12/01/2019 $7.60 $0.00 $36.69 $13.50
For apprentice rates see "Apprentice- LABORER"

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 2

$53.50 06/01/2017 $7.60 $0.00 $32.40 $13.50

$54.13 12/01/2017 $7.60 $0.00 $33.03 $13.50

$54.97 06/01/2018 $7.60 $0.00 $33.87 $13.50

$55.81 12/01/2018 $7.60 $0.00 $34.71 $13.50

$56.68 06/01/2019 $7.60 $0.00 $35.58 $13.50

$57.54 12/01/2019 $7.60 $0.00 $36.44 $13.50
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 2

$53.50 06/01/2017 $7.60 $0.00 $32.40 $13.50

$54.13 12/01/2017 $7.60 $0.00 $33.03 $13.50

$54.97 06/01/2018 $7.60 $0.00 $33.87 $13.50

$55.81 12/01/2018 $7.60 $0.00 $34.71 $13.50

$56.68 06/01/2019 $7.60 $0.00 $35.58 $13.50

$57.54 12/01/2019 $7.60 $0.00 $36.44 $13.50
This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for 

a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 2

$53.75 06/01/2017 $7.60 $0.00 $32.65 $13.50

$54.38 12/01/2017 $7.60 $0.00 $33.28 $13.50

$55.22 06/01/2018 $7.60 $0.00 $34.12 $13.50

$56.06 12/01/2018 $7.60 $0.00 $34.96 $13.50

$56.93 06/01/2019 $7.60 $0.00 $35.83 $13.50

$57.79 12/01/2019 $7.60 $0.00 $36.69 $13.50
For apprentice rates see "Apprentice- LABORER"

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$67.20 02/01/2017 $10.75 $0.00 $38.78 $17.67

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

02/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.39 $10.75 $17.67 $0.00 $47.81 50

 2 $23.27 $10.75 $17.67 $0.00 $51.69 60

 3 $27.15 $10.75 $17.67 $0.00 $55.57 70

 4 $31.02 $10.75 $17.67 $0.00 $59.44 80

 5 $34.90 $10.75 $17.67 $0.00 $63.32 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$80.77 02/01/2017 $10.75 $0.00 $50.80 $19.22
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

02/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.40 $10.75 $19.22 $0.00 $55.37 50

 2 $30.48 $10.75 $19.22 $0.00 $60.45 60

 3 $35.56 $10.75 $19.22 $0.00 $65.53 70

 4 $40.64 $10.75 $19.22 $0.00 $70.61 80

 5 $45.72 $10.75 $19.22 $0.00 $75.69 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$71.18 06/01/2017 $10.00 $0.00 $45.93 $15.25

$72.17 12/01/2017 $10.00 $0.00 $46.92 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$71.18 06/01/2017 $10.00 $0.00 $45.93 $15.25

$72.17 12/01/2017 $10.00 $0.00 $46.92 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 1)
MILLWRIGHTS LOCAL 1121 - Zone 1

$67.02 04/01/2017 $9.90 $0.00 $38.62 $18.50

$67.92 10/01/2017 $9.90 $0.00 $39.52 $18.50

$68.82 04/01/2018 $9.90 $0.00 $40.42 $18.50

$69.72 10/01/2018 $9.90 $0.00 $41.32 $18.50

$70.62 04/01/2019 $9.90 $0.00 $42.22 $18.50

MILLWRIGHT - Local 1121 Zone 1Apprentice -

04/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.24 $9.90 $5.31 $0.00 $36.45 55

 2 $25.10 $9.90 $15.13 $0.00 $50.13 65

 3 $28.97 $9.90 $16.10 $0.00 $54.97 75

 4 $32.83 $9.90 $17.06 $0.00 $59.79 85

10/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.74 $9.90 $5.31 $0.00 $36.95 55

 2 $25.69 $9.90 $15.13 $0.00 $50.72 65

 3 $29.64 $9.90 $16.10 $0.00 $55.64 75

 4 $33.59 $9.90 $17.06 $0.00 $60.55 85

Notes: 

     

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MORTAR MIXER
LABORERS - ZONE 2

$53.75 06/01/2017 $7.60 $0.00 $32.65 $13.50

$54.38 12/01/2017 $7.60 $0.00 $33.28 $13.50

$55.22 06/01/2018 $7.60 $0.00 $34.12 $13.50

$56.06 12/01/2018 $7.60 $0.00 $34.96 $13.50

$56.93 06/01/2019 $7.60 $0.00 $35.83 $13.50

$57.79 12/01/2019 $7.60 $0.00 $36.69 $13.50
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$48.72 06/01/2017 $10.00 $0.00 $23.47 $15.25

$49.24 12/01/2017 $10.00 $0.00 $23.99 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$52.79 06/01/2017 $10.00 $0.00 $27.54 $15.25

$53.40 12/01/2017 $10.00 $0.00 $28.15 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$71.18 06/01/2017 $10.00 $0.00 $45.93 $15.25

$72.17 12/01/2017 $10.00 $0.00 $46.92 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 2

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.71 $7.85 $0.00 $0.00 $33.56 50

 2 $28.28 $7.85 $3.66 $0.00 $39.79 55

 3 $30.85 $7.85 $3.99 $0.00 $42.69 60

 4 $33.42 $7.85 $4.32 $0.00 $45.59 65

 5 $35.99 $7.85 $14.11 $0.00 $57.95 70

 6 $38.56 $7.85 $14.44 $0.00 $60.85 75

 7 $41.13 $7.85 $14.77 $0.00 $63.75 80

 8 $46.27 $7.85 $15.44 $0.00 $69.56 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$66.26 01/01/2017 $7.85 $0.00 $42.31 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - NewApprentice -

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.16 $7.85 $0.00 $0.00 $29.01 50

 2 $23.27 $7.85 $3.66 $0.00 $34.78 55

 3 $25.39 $7.85 $3.99 $0.00 $37.23 60

 4 $27.50 $7.85 $4.32 $0.00 $39.67 65

 5 $29.62 $7.85 $14.11 $0.00 $51.58 70

 6 $31.73 $7.85 $14.44 $0.00 $54.02 75

 7 $33.85 $7.85 $14.77 $0.00 $56.47 80

 8 $38.08 $7.85 $15.44 $0.00 $61.37 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$64.32 01/01/2017 $7.85 $0.00 $40.37 $16.10

PAINTER Local 35 Zone 2 - Spray/Sandblast - RepaintApprentice -

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.19 $7.85 $0.00 $0.00 $28.04 50

 2 $22.20 $7.85 $3.66 $0.00 $33.71 55

 3 $24.22 $7.85 $3.99 $0.00 $36.06 60

 4 $26.24 $7.85 $4.32 $0.00 $38.41 65

 5 $28.26 $7.85 $14.11 $0.00 $50.22 70

 6 $30.28 $7.85 $14.44 $0.00 $52.57 75

 7 $32.30 $7.85 $14.77 $0.00 $54.92 80

 8 $36.33 $7.85 $15.44 $0.00 $59.62 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (TRAFFIC MARKINGS)
LABORERS - ZONE 2

$53.50 06/01/2017 $7.60 $0.00 $32.40 $13.50

$54.13 12/01/2017 $7.60 $0.00 $33.03 $13.50

$54.97 06/01/2018 $7.60 $0.00 $33.87 $13.50

$55.81 12/01/2018 $7.60 $0.00 $34.71 $13.50

$56.68 06/01/2019 $7.60 $0.00 $35.58 $13.50

$57.54 12/01/2019 $7.60 $0.00 $36.44 $13.50
For Apprentice rates see "Apprentice- LABORER"

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$64.86 01/01/2017 $7.85 $0.00 $40.91 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 2 - BRUSH NEWApprentice -

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.46 $7.85 $0.00 $0.00 $28.31 50

 2 $22.50 $7.85 $3.66 $0.00 $34.01 55

 3 $24.55 $7.85 $3.99 $0.00 $36.39 60

 4 $26.59 $7.85 $4.32 $0.00 $38.76 65

 5 $28.64 $7.85 $14.11 $0.00 $50.60 70

 6 $30.68 $7.85 $14.44 $0.00 $52.97 75

 7 $32.73 $7.85 $14.77 $0.00 $55.35 80

 8 $36.82 $7.85 $15.44 $0.00 $60.11 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$62.92 01/01/2017 $7.85 $0.00 $38.97 $16.10

PAINTER Local 35 Zone 2 - BRUSH REPAINTApprentice -

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.49 $7.85 $0.00 $0.00 $27.34 50

 2 $21.43 $7.85 $3.66 $0.00 $32.94 55

 3 $23.38 $7.85 $3.99 $0.00 $35.22 60

 4 $25.33 $7.85 $4.32 $0.00 $37.50 65

 5 $27.28 $7.85 $14.11 $0.00 $49.24 70

 6 $29.23 $7.85 $14.44 $0.00 $51.52 75

 7 $31.18 $7.85 $14.77 $0.00 $53.80 80

 8 $35.07 $7.85 $15.44 $0.00 $58.36 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$47.35 12/01/2012 $9.07 $0.00 $30.28 $8.00

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

$71.07 08/01/2015 $9.80 $0.00 $42.04 $19.23

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$71.07 08/01/2015 $9.80 $0.00 $42.04 $19.23
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PILE DRIVER - Local 56 Zone 1Apprentice -

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.02 $9.80 $19.23 $0.00 $50.05 50

 2 $25.22 $9.80 $19.23 $0.00 $54.25 60

 3 $29.43 $9.80 $19.23 $0.00 $58.46 70

 4 $31.53 $9.80 $19.23 $0.00 $60.56 75

 5 $33.63 $9.80 $19.23 $0.00 $62.66 80

 6 $33.63 $9.80 $19.23 $0.00 $62.66 80

 7 $37.84 $9.80 $19.23 $0.00 $66.87 90

 8 $37.84 $9.80 $19.23 $0.00 $66.87 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

PIPEFITTER & STEAMFITTER
PIPEFITTERS LOCAL 537 (Local 138)

$74.70 03/01/2017 $9.70 $0.00 $48.86 $16.14

PIPEFITTER Local 537 (Local 138)Apprentice -

03/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.54 $9.70 $5.50 $0.00 $34.74 40

 2 $21.99 $9.70 $16.14 $0.00 $47.83 45

 3 $29.32 $9.70 $16.14 $0.00 $55.16 60

 4 $34.20 $9.70 $16.14 $0.00 $60.04 70

 5 $39.09 $9.70 $16.14 $0.00 $64.93 80

Notes: 

     ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

     Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**

PIPELAYER
LABORERS - ZONE 2

$53.75 06/01/2017 $7.60 $0.00 $32.65 $13.50

$54.38 12/01/2017 $7.60 $0.00 $33.28 $13.50

$55.22 06/01/2018 $7.60 $0.00 $34.12 $13.50

$56.06 12/01/2018 $7.60 $0.00 $34.96 $13.50

$56.93 06/01/2019 $7.60 $0.00 $35.83 $13.50

$57.79 12/01/2019 $7.60 $0.00 $36.69 $13.50
For apprentice rates see "Apprentice- LABORER"

PLUMBER
PLUMBERS & GASFITTERS LOCAL 12 (Local 138)

$75.39 03/01/2017 $11.32 $0.00 $48.61 $15.46
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PLUMBER/GASFITTER - Local 12 (Local 138)Apprentice -

03/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.01 $11.32 $5.74 $0.00 $34.07 35

 2 $19.44 $11.32 $6.49 $0.00 $37.25 40

 3 $26.74 $11.32 $8.73 $0.00 $46.79 55

 4 $31.60 $11.32 $10.23 $0.00 $53.15 65

 5 $36.46 $11.32 $11.72 $0.00 $59.50 75

Notes: 

     Steps are 1 yr

     Step 4 with lic$55.65 Step5 with lic$61.89

Apprentice to Journeyworker Ratio:1:5

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537 (Local 138)

$74.70 03/01/2017 $9.70 $0.00 $48.86 $16.14

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 2

$53.75 06/01/2017 $7.60 $0.00 $32.65 $13.50

$54.38 12/01/2017 $7.60 $0.00 $33.28 $13.50

$55.22 06/01/2018 $7.60 $0.00 $34.12 $13.50

$56.06 12/01/2018 $7.60 $0.00 $34.96 $13.50

$56.93 06/01/2019 $7.60 $0.00 $35.83 $13.50

$57.79 12/01/2019 $7.60 $0.00 $36.69 $13.50
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER
LABORERS - ZONE 2

$54.50 06/01/2017 $7.60 $0.00 $33.40 $13.50

$55.13 12/01/2017 $7.60 $0.00 $34.03 $13.50

$55.97 06/01/2018 $7.60 $0.00 $34.87 $13.50

$56.81 12/01/2018 $7.60 $0.00 $35.71 $13.50

$57.68 06/01/2019 $7.60 $0.00 $36.58 $13.50

$58.54 12/01/2019 $7.60 $0.00 $37.44 $13.50
For apprentice rates see "Apprentice- LABORER"

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$71.63 06/01/2017 $10.00 $0.00 $46.38 $15.25

$72.63 12/01/2017 $10.00 $0.00 $47.38 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$71.63 06/01/2017 $10.00 $0.00 $46.38 $15.25

$72.63 12/01/2017 $10.00 $0.00 $47.38 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$57.11 06/01/2017 $10.00 $0.00 $31.86 $15.25

$57.80 12/01/2017 $10.00 $0.00 $32.55 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS LOCAL 42

$44.24 05/01/2017 $8.49 $0.00 $24.21 $11.54

$44.66 04/30/2018 $8.49 $0.00 $24.21 $11.96

$45.19 05/01/2018 $8.49 $0.00 $24.24 $12.46

$45.65 04/30/2019 $8.49 $0.00 $24.24 $12.92

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$71.18 06/01/2017 $10.00 $0.00 $45.93 $15.25

$72.17 12/01/2017 $10.00 $0.00 $46.92 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

RESIDENTIAL WOOD FRAME (All Other Work)
CARPENTERS -ZONE 2 (Residential Wood)

$51.94 06/01/2016 $9.80 $0.00 $25.32 $16.82

RESIDENTIAL WOOD FRAME CARPENTER **

 ** The Residential Wood Frame Carpenter classification applies 

only to the construction of new, wood frame residences that do 

not exceed four stories including the basement.CARPENTERS -ZONE 

2 (Residential Wood)

$40.56 04/01/2017 $7.07 $0.00 $26.31 $7.18

$41.18 10/01/2017 $7.07 $0.00 $26.93 $7.18

$41.60 04/01/2018 $7.07 $0.00 $27.35 $7.18

$42.02 10/01/2018 $7.07 $0.00 $27.77 $7.18

$42.45 04/01/2019 $7.07 $0.00 $28.20 $7.18

$42.88 10/01/2019 $7.07 $0.00 $28.63 $7.18
As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.

CARPENTER (Residential Wood Frame) - Zone 2Apprentice -

04/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.79 $7.07 $0.00 $0.00 $22.86 60

 2 $15.79 $7.07 $0.00 $0.00 $22.86 60

 3 $17.10 $7.07 $7.18 $0.00 $31.35 65

 4 $18.42 $7.07 $7.18 $0.00 $32.67 70

 5 $19.73 $7.07 $7.18 $0.00 $33.98 75

 6 $21.05 $7.07 $7.18 $0.00 $35.30 80

 7 $22.36 $7.07 $7.18 $0.00 $36.61 85

 8 $23.68 $7.07 $7.18 $0.00 $37.93 90

10/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.16 $7.07 $0.00 $0.00 $23.23 60

 2 $16.16 $7.07 $0.00 $0.00 $23.23 60

 3 $17.50 $7.07 $7.18 $0.00 $31.75 65

 4 $18.85 $7.07 $7.18 $0.00 $33.10 70

 5 $20.20 $7.07 $7.18 $0.00 $34.45 75

 6 $21.54 $7.07 $7.18 $0.00 $35.79 80

 7 $22.89 $7.07 $7.18 $0.00 $37.14 85

 8 $24.24 $7.07 $7.18 $0.00 $38.49 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 2

$53.75 06/01/2017 $7.60 $0.00 $32.65 $13.50

$54.38 12/01/2017 $7.60 $0.00 $33.28 $13.50

$55.22 06/01/2018 $7.60 $0.00 $34.12 $13.50

$56.06 12/01/2018 $7.60 $0.00 $34.96 $13.50

$56.93 06/01/2019 $7.60 $0.00 $35.83 $13.50

$57.79 12/01/2019 $7.60 $0.00 $36.69 $13.50
For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$71.18 06/01/2017 $10.00 $0.00 $45.93 $15.25

$72.17 12/01/2017 $10.00 $0.00 $46.92 $15.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$66.26 02/01/2017 $11.10 $0.00 $41.36 $13.80

$67.36 08/01/2017 $11.10 $0.00 $42.46 $13.80

$68.51 02/01/2018 $11.10 $0.00 $43.61 $13.80

$69.61 08/01/2018 $11.10 $0.00 $44.71 $13.80

$70.76 02/01/2019 $11.10 $0.00 $45.86 $13.80

ROOFER - Local 33Apprentice -

02/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.68 $11.10 $3.44 $0.00 $35.22 50

 2 $24.82 $11.10 $13.80 $0.00 $49.72 60

 3 $26.88 $11.10 $13.80 $0.00 $51.78 65

 4 $31.02 $11.10 $13.80 $0.00 $55.92 75

 5 $35.16 $11.10 $13.80 $0.00 $60.06 85

08/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.23 $11.10 $3.44 $0.00 $35.77 50

 2 $25.48 $11.10 $13.80 $0.00 $50.38 60

 3 $27.60 $11.10 $13.80 $0.00 $52.50 65

 4 $31.85 $11.10 $13.80 $0.00 $56.75 75

 5 $36.09 $11.10 $13.80 $0.00 $60.99 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     (Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$66.51 02/01/2017 $11.10 $0.00 $41.61 $13.80

$67.61 08/01/2017 $11.10 $0.00 $42.71 $13.80

$68.76 02/01/2018 $11.10 $0.00 $43.86 $13.80

$69.86 08/01/2018 $11.10 $0.00 $44.96 $13.80

$71.01 02/01/2019 $11.10 $0.00 $46.11 $13.80
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$80.59 02/01/2017 $11.45 $2.35 $43.72 $23.07

$81.69 08/01/2017 $11.45 $2.35 $44.82 $23.07

$82.84 02/01/2018 $11.45 $2.35 $45.97 $23.07

Issue Date: Wage Request Number:06/26/2017 Page 25 of 3020170626-022



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 17-AApprentice -

02/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.49 $11.45 $5.24 $0.00 $34.18 40

 2 $17.49 $11.45 $5.24 $0.00 $34.18 40

 3 $19.67 $11.45 $10.31 $1.24 $42.67 45

 4 $19.67 $11.45 $10.31 $1.24 $42.67 45

 5 $21.86 $11.45 $11.21 $1.34 $45.86 50

 6 $21.86 $11.45 $11.46 $1.34 $46.11 50

 7 $26.23 $11.45 $13.02 $1.52 $52.22 60

 8 $28.42 $11.45 $13.93 $1.61 $55.41 65

 9 $32.79 $11.45 $15.74 $1.80 $61.78 75

 10 $37.16 $11.45 $17.05 $1.97 $67.63 85

08/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.93 $11.45 $5.24 $0.00 $34.62 40

 2 $17.93 $11.45 $5.24 $0.00 $34.62 40

 3 $20.17 $11.45 $10.31 $1.26 $43.19 45

 4 $20.17 $11.45 $10.31 $1.26 $43.19 45

 5 $22.41 $11.45 $11.21 $1.35 $46.42 50

 6 $22.41 $11.45 $11.46 $1.36 $46.68 50

 7 $26.89 $11.45 $13.02 $1.54 $52.90 60

 8 $29.13 $11.45 $13.93 $1.64 $56.15 65

 9 $33.62 $11.45 $15.74 $1.82 $62.63 75

 10 $38.10 $11.45 $17.05 $2.00 $68.60 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SIGN ERECTOR
PAINTERS LOCAL 35 - ZONE 2

$39.93 06/01/2013 $7.07 $0.00 $25.81 $7.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SIGN ERECTOR - Local 35 Zone 2Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.91 $7.07 $0.00 $0.00 $19.98 50

 2 $14.20 $7.07 $2.45 $0.00 $23.72 55

 3 $15.49 $7.07 $2.45 $0.00 $25.01 60

 4 $16.78 $7.07 $2.45 $0.00 $26.30 65

 5 $18.07 $7.07 $7.05 $0.00 $32.19 70

 6 $19.36 $7.07 $7.05 $0.00 $33.48 75

 7 $20.65 $7.07 $7.05 $0.00 $34.77 80

 8 $21.94 $7.07 $7.05 $0.00 $36.06 85

 9 $23.23 $7.07 $7.05 $0.00 $37.35 90

Notes: 

     Steps are 4 mos.

     

Apprentice to Journeyworker Ratio:1:1

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$54.24 12/01/2016 $10.91 $0.00 $32.44 $10.89

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$54.53 12/01/2016 $10.91 $0.00 $32.73 $10.89

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section B) Zone 2

$76.44 03/01/2017 $8.77 $0.00 $50.47 $17.20

SPRINKLER FITTER - Local 550 (Section B) Zone 2Apprentice -

03/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.66 $8.77 $8.70 $0.00 $35.13 35

 2 $20.19 $8.77 $8.70 $0.00 $37.66 40

 3 $22.71 $8.77 $8.70 $0.00 $40.18 45

 4 $25.24 $8.77 $8.70 $0.00 $42.71 50

 5 $27.76 $8.77 $8.70 $0.00 $45.23 55

 6 $30.28 $8.77 $10.20 $0.00 $49.25 60

 7 $32.81 $8.77 $10.20 $0.00 $51.78 65

 8 $35.33 $8.77 $10.20 $0.00 $54.30 70

 9 $37.85 $8.77 $10.20 $0.00 $56.82 75

 10 $40.38 $8.77 $10.20 $0.00 $59.35 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$71.18 06/01/2017 $10.00 $0.00 $45.93 $15.25

$72.17 12/01/2017 $10.00 $0.00 $46.92 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$71.18 06/01/2017 $10.00 $0.00 $45.93 $15.25

$72.17 12/01/2017 $10.00 $0.00 $46.92 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 103

$64.85 03/01/2017 $13.00 $0.00 $36.25 $15.60

$65.58 09/01/2017 $13.00 $0.00 $36.96 $15.62

$66.51 03/01/2018 $13.00 $0.00 $37.86 $15.65

$67.42 09/01/2018 $13.00 $0.00 $38.75 $15.67

$68.35 03/01/2019 $13.00 $0.00 $39.65 $15.70

TELECOMMUNICATION TECHNICIAN - Local 103Apprentice -

03/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.50 $13.00 $0.44 $0.00 $27.94 40

 2 $14.50 $13.00 $0.44 $0.00 $27.94 40

 3 $16.31 $13.00 $12.54 $0.00 $41.85 45

 4 $16.31 $13.00 $12.54 $0.00 $41.85 45

 5 $18.13 $13.00 $12.81 $0.00 $43.94 50

 6 $19.94 $13.00 $13.09 $0.00 $46.03 55

 7 $21.75 $13.00 $13.37 $0.00 $48.12 60

 8 $23.56 $13.00 $13.65 $0.00 $50.21 65

 9 $25.38 $13.00 $13.93 $0.00 $52.31 70

 10 $27.19 $13.00 $14.21 $0.00 $54.40 75

09/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.78 $13.00 $0.44 $0.00 $28.22 40

 2 $14.78 $13.00 $0.44 $0.00 $28.22 40

 3 $16.63 $13.00 $12.55 $0.00 $42.18 45

 4 $16.63 $13.00 $12.55 $0.00 $42.18 45

 5 $18.48 $13.00 $12.82 $0.00 $44.30 50

 6 $20.33 $13.00 $13.10 $0.00 $46.43 55

 7 $22.18 $13.00 $13.39 $0.00 $48.57 60

 8 $24.02 $13.00 $13.66 $0.00 $50.68 65

 9 $25.87 $13.00 $13.95 $0.00 $52.82 70

 10 $27.72 $13.00 $14.22 $0.00 $54.94 75

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$79.67 02/01/2017 $10.75 $0.00 $49.70 $19.22
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

02/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.85 $10.75 $19.22 $0.00 $54.82 50

 2 $29.82 $10.75 $19.22 $0.00 $59.79 60

 3 $34.79 $10.75 $19.22 $0.00 $64.76 70

 4 $39.76 $10.75 $19.22 $0.00 $69.73 80

 5 $44.73 $10.75 $19.22 $0.00 $74.70 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$59.65 12/01/2016 $7.60 $0.00 $37.70 $14.35

For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$58.37 12/01/2016 $7.60 $0.00 $36.42 $14.35

For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$58.25 12/01/2016 $7.60 $0.00 $36.30 $14.35

For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$71.18 06/01/2017 $10.00 $0.00 $45.93 $15.25

$72.17 12/01/2017 $10.00 $0.00 $46.92 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$54.82 12/01/2016 $10.91 $0.00 $33.02 $10.89

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$70.93 12/01/2016 $7.60 $0.00 $48.58 $14.75

For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$72.93 12/01/2016 $7.60 $0.00 $50.58 $14.75

For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$63.00 12/01/2016 $7.60 $0.00 $40.65 $14.75

For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$65.00 12/01/2016 $7.60 $0.00 $42.65 $14.75

For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$54.24 12/01/2016 $10.91 $0.00 $32.44 $10.89

WAGON DRILL OPERATOR
LABORERS - ZONE 2

$53.75 06/01/2017 $7.60 $0.00 $32.65 $13.50

$54.38 12/01/2017 $7.60 $0.00 $33.28 $13.50

$55.22 06/01/2018 $7.60 $0.00 $34.12 $13.50

$56.06 12/01/2018 $7.60 $0.00 $34.96 $13.50

$56.93 06/01/2019 $7.60 $0.00 $35.83 $13.50

$57.79 12/01/2019 $7.60 $0.00 $36.69 $13.50
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$71.63 06/01/2017 $10.00 $0.00 $46.38 $15.25

$72.63 12/01/2017 $10.00 $0.00 $47.38 $15.25
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12 (Local 138)

$75.39 03/01/2017 $11.32 $0.00 $48.61 $15.46

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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