

15-12

Bid Results

	W. H. Hughes	Coviello	Dagle
Monthly Maintenance	\$ 1,246.96	\$ 1,232.79	\$ 1,608.00
Extended (x 6 months)	\$ 7,481.76	\$ 7,396.74	\$ 9,648.00
New Equipment and Rpairs (no excavation)	\$ 100.00	\$ 130.00	\$ 148.00
Extended (x 5 hours)	\$ 500.00	\$ 650.00	\$ 740.00
Replacement and Repairs (excavation)	\$ 200.00	\$ 185.00	\$ 190.00
Extended (x 5 hours)	\$ 1,000.00	\$ 925.00	\$ 950.00
Pole Transfer	\$ 175.00	\$ 175.00	\$ 275.00
Extended (x 5 poles)	\$ 875.00	\$ 875.00	\$ 1,375.00
New or Upgraded Equipment Mark Up	10%	15%	25%
Extended (x \$1000 materials)	\$ 1,100.00	\$ 1,150.00	\$ 1,250.00
Total	\$ 10,956.76	\$ 10,996.74	\$ 13,963.00