

ADDENDUM #1

City of Salem, MA
Salem Fire Station #5 Improvements Project

Date of Addendum: March 31, 2023
Bid Due Date: September 21, 2022

Questions & Answers:

Q: Will the back of sidewalk curb need to be removed and reset

A: Yes

Q: What will happen with the cast-in place concrete curb.

A: It will be removed and discarded. There is a surplus of existing curb for the remove and reset portions of the project. The contractor shall utilize the existing curb to the greatest extent practical for the project.

Q: Will the basement stairs remain?

A: Yes, but some repairs and parging is required for the fence & railing attachments.

Updated Plans & Specifications

-None

Attachments:

Project Sign in Sheet from the pre-bid site walk held on March 30, 2023.

Bobrek Engineering & Construction
 100 Conifer Hill Drive
 Danvers, MA 01923
 978.406.9619



Project: SFD Station #5 Site Improvement Project
 Subject: Pre-Bid Meeting Attendee Sheet
 Location: 64 Loring Avenue, Salem, MA (project location)
 Date/Time: March 30, 2023 @ 9:00am

NAME	COMPANY	PHONE	EMAIL
JOHN BOBREK	REK	978 406 9619	JOHN@BOBREK.COM
Anthony P Delaney	City	(978) 619-5695	adelaney@Salem.com
RAY MOORE	ALLIED PAINTING CORP	978-606-6892	RAY@ALLIEDPAINTINGCORP.COM
Alex Freibig	BLINDERMAN	847-951-4719	afreibig@blinderman.com